ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 107
1. DATE OF ORDER 2. CONTRACT NO. gfany) 6. SHIP TO:

09/27/2013 EE=W=15~02 a. NAME OF CONSIGNEE

3. ORDER NO. 4. REQUISITION/REFERENCE NO. )

0004 See Schedule Region.

5. ISSUING OFFICE {Address correspondence to) b. STREET ADDRESS

SRRPOD U.S. EPA Region 8 Lab

US Environmental Protection Agency 16194 W 45th Drive

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R c.CITY d. STATE | e.ZIP CODE
Washington DC 20460 gplacn CO  [80403-1790
7.70: JUDY MANLEY 1. SHIP VIA

a. NAME OF CONTRACTOR

TECHLAW, INC. 8. TYPE OF ORDER

b. COMPANY NAME [Ja. PuRcHASE ] b. cELIVERY

¢. STREET ADDRESS
14500 AVION PKY STE 300

(b))

REFERENCE YOUR:

Except for billing instructions on the
reverse, this delivery order is subject

to instructions contained on this side
only of this form and s issued

Please fumish the following on the terms

subject to the terms and conditions

and conditions specified on both sides of of the above-numbered contract.

d.CITY e.STATE | 1. 2IP CODE this order and on the attached sheet, if any,
CHANTILLY VA 201511108 including delivery as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE

See Schedule TIFSD

11. BUSINESS CLASSIFICATION (Check appropriate box({es)) 12.F.0.B. POINT

a. SMALL b. OTHER THAN SMALL . DISADVANTAGED d. WOMEN-OWNED . HUBZ, ; :
= X] Oe O Le one Destination

f. SERVICE-DISABLED 9. WOMEN-OWNED SMALL BUSINESS (WOSB)
g VETERAN-OWNED U ELIGIBLE UNDER THE WOSB PROGRAM [] h.eowoss
13. PLACE OF 14. GOVERNMENT B/L NO. 15, DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9)
DUNS Number: 116211863
ESAT R8 - Task Order 04:Field Support
TOPO: Dan Wall Max Expire Date: 08/31/2020
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. }g&_
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $2,549,517.06 4
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS i i
ONREVERSE | (or P.0. Bow us E:m.uronmental Protection Agency
RTP-Finance Center 170)
; GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c. CITY d.STATE [ e. 2P CODE $2,966,212.57 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23.NAME (Typed)

Jared Van Buskirk
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 22012)
Prescribed by GSAFAR 48 CFR 83.213(1)




ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO
2

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |[CONTRACT NO.
09/27/2013 |EP-W-13-028

ORDER NO.
0004

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
(e)

AMOUNT QUANTITY
ACCEPTED
n (9)

0001

Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 09/30/2013 to
08/31/2020

- Year 1

Requisition No: PR-R8-13-00355,
PR-R8-13-00361, PR-R8-~13-00395,
PR-R8-13-00398, PR-R8-13-00399,
PR-R8-13-00400, PR-R8-13-00429,
PR-R8-13-00432, PR-R8-13-00435

Accounting Info:
13--TR2B-08L~303DD2-2505-A830LA00-C001
-1308LSP849~001 BFY: 13 Fund: TR2B
Budget Org: 08L Program (PRC): 303DD2
Budget (BOC): 2505 Job #: A830LAOO
Cost: C001 DCN - Line ID:
1308LSP849-001

Funding Flag: Partial

Funded: $25,000.00

Accounting Info:
13--TR2B-08L-303DD2-2505-08MBLAO0-C001
-1308LSP850-001 BFY: 13 Fund: TR2B
Budget Org: 08L Program (PRC): 303DD2
Budget (BOC): 2505 Job #: 08MBLAOO
Cost: C001 DCN - Line 1ID:
1308LSP850-001

Funding Flag: Partial

Funded: $30,000.00

Accounting Info:
13--T-8ALOP-303DD2-2505-0800LA00-C042~
138ALPV839-001 BFY: 13 Fund: T Budget
Org: 8ALOP Program (PRC): 303DD2
Budget (BOC): 2505 Job #: 0800LAOO
Cost: C042 DCN - Line ID: ’
138ALPV839-001

Funding Flag: Partial

Funded: $133,000.00

Continued ...

Task Order Base Period Contract Base Period

Period of Performance: 9/30/2013-08/31/2014

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 42008)

Prescribed by GSA FAR (48 CFR) 53.213(1)




ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers. :
DATE OF ORDER |CONTRACT NO. ORDER NO.
09/27/2013 |EP-W-13-028 0004
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b} (c) (d) (e) n (9)

Accounting Info:
13--T-8ALOF-303DC9-2505-0800LA00-C042~
138ALFP804-002 BFY: 13 Fund: T Budget
Org: 8ALOF Program (PRC): 303DC9
Budget (BOC): 2505 Job #: 0800LAQO
Cost: C042 DCN - Line ID:
138ALFP804-002

Funding Flag: Partial

Funded: $25,000.00

Accounting Info:
13--T-8ALOP-303DD2-2505-0800QB00-C098~
138ALPV844-001 BFY: 13 Fund: T Budget
Org: 8SALOP Program (PRC): 303DD2
Budget (BOC): 2505 Job #: 08000B0OO
Cost: C098 DCN - Line ID:
138ALPV844-001

Funding Flag: Partial

Funded: $25,000.00

Accounting Info:
13--T-8ALOP-303DD2-2505-0813TA00~-C016-
138ALPV834-001 BFY: 13 Fund: T Budget
Org: 8ALOP Program (PRC): 303DD2
Budget (BOC): 2505 Job #: 0813TA00
Cost: C016 DCN - Line ID:
138ALPV834-001 '

Funding Flag: Partial

Funded: $30,000.00

Accounting Info:
13--T-8ALOP-303DD2-2505-085NC002-C003~
138ALPV840-001 BFY: 13 Fund: T Budget
Org: 8ALOP Program (PRC): 303DD2
Budget (BOC): 2505 Job #: 085NC002
Cost: C003 DCN - Line ID:
138ALPV840-001

Funding Flag: Partial

Funded: $46,017.00

Accounting Info:
13--T-8ALOP-303DD2-2505-089XTA02-C002~
138ALPV836-001 BFY: 13 Fund: T Budget
Org: 8ALOP Program’ (PRC): 303DD2
Budget (BOC): 2505 Job #: 089XTA02
Cost: C002 DCN - Line ID:
138ALPV836-001

Funding Flag: Partial

Funded: $50,000.00

Accounting Info:

Continued ...

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $0.00

AUTHORIZED FOR LOCAL REPODUCTION ] OPTIONAL FORM 348 (Rev. 472008)
Prescribed by GSA FAR (48 CFR) 53.213(0)

PREVIOUS EDITION NOT USABLE




ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 4
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |JCONTRACT NO. ORDER NO.
09/27/2013 |EP-W-13-028 0004
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) ) (c) ) (e) n (9)

13--T-8ALOP-303DD2~-2505-08JMTA00-C001~
138ALPV843-001 BFY: 13 Fund: T Budget
Org: 8ALOP Program (PRC): 303DD2
Budget (BOC): 2505 Job #: 08JMTAOQ0
Cost: C001 DCN - Line 1ID:
138ALPV843-001

Funding Flag: Partial

Funded: $5,000.00

0002 Task Order Option Period 1 Contract Base .409,709.51
Period - Year 2

Period of Performance: 9/01/2014-08/31/2015
(Option Line Item)

09/01/2014

0003 Task Order Option Period 2 Contract Base 415,469.51
Period - Year 3

Period of Performance: 9/01/2015-08/31/2016
(Option Line Item)

09/01/2015

0004 Task Order Option Period 3 Contract Option 421,229.51
Period 1- Year 4

Period of Performance: 9/01/2016-08/31/2017
(Option Line Item)

09/01/2016

0005 Task Order Option Period 3 Contract Option 426,989.51
Period 1- Year 4

Period of Performance: 9/01/2016-08/31/2017
(Option Line Item)

09/01/2017

0006 Task Order Award Term 1 Contract Award Term 434,429.51
1- Year 6

Period of Performance: 9/01/2018-08/31/2019
(Option Line Item)

Continued ...

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $2,107,827.55
AUTHORIZED FOR LOCAL REPODUGTION . OPTIONAL FORM 348 (Rev. 42008)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(1)




ORDER FOR SUPPLIES OR SERVICES

PAGE NO

SCHEDULE - CONTINUATION 5
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
09/27/2013 |EP-W-13-028 0004
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (©) (d) (e) U} ()]
09/01/2018
0007 Task Order Award Term 2 Contract Award Term 441,689.51
1- Year 7
Period of Performance: 9/01/2019-08/31/2020
(Option Line Item)
09/01/2019
The obligated amount of award: $369,017.00.
The total for this award is shown in box
17(1).
___ TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $441,689.51
AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rev. 4:2006)

PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (43 CFR) 53.213(f)




Task Order 4: Field Support
Contract No. EPW-13-028

Performance Period: September 1, 2013 through August 31, 2020; Quantities specified are for
each of seven one year periods within the performance period. Total quantities will be seven (7)
times the quantities specified below.

Task Order Contracting Officer’s Representative (TOCOR): Nicole Plescia

Alternate TOCOR: Dan Wall

Overview: The Contractor shall perform work as specified by technical direction forms (TDF) in
accordance with the following fieldwork support and deployment subtasks. The fieldwork
support activities are in accordance with all five Task Areas of the contract statement of work
(SOW) and include field support, documentation of field activities, logistical support, and field
deployment scheduling. The Subtasks of this Task Order are:

Subtask 04a General Duties
Subtask 04b Documentation of Field Activities
Subtask 04c Field Support
* Subtask 04d Logistical Support
Subtask 04e Fish Collection and Population Surveys

Subtask 04a General Duties
The Contractor shall:

1. Inform the TOCOR via email within one week of receiving a TDF if personnel with the
appropriate field support skills are NOT available to complete an assignment or in the
event the contractor anticipates TDF task deadlines or deliverable deadlines cannot be
‘met.

2. Participate as required in meetings and workgroups with EPA and EPA-designated
technical liaisons. -

3. Perform Project Management functions associated with this Task Order.

4. Attend conferences, trainings, and meetings to obtain the certifications, skills,
knowledge, and/or information required by this Task Order.

5. Develop and/or implement all Standard Operating Procedures (SOPs) required by this
Task Order. :

6. Maintain all equipment and supplies related to this Task Order. Consult with the TOCOR
and/or Contract Level COR if and when any equipment or supplies need replacement
before making any replacement purchases. Any purchases of property under the contract
must be cleared through the CO before purchase is made.

7. Comply with all health and safety, environmental, waste handling, and other applicable

rules and regulations established by EPA Region 8 Laboratory while performing work

under this Task Order.

Maintain all files and records required by this Task Order.

The Contractor shall prepare and deliver monthly progress and financial reports for this

Task Order to the appropriate TOCOR and Contract Level COR by the 7 of each month.

\0 %



10. All data and metadata collected during field events shall be reported to EPA using Scribe
and Scribe.net.

11. Shall comply with all quality assurance requirements specified in EPA Requirements for
Quality Assurance Project Plans (DA/R-5) and the Region 8 Environmental Assistance
Team’s Quality Management Plan for contract EP-W-06-033.

Subtask 04b Documentation of Field Activities

The Contractor shall prepare approximately 30 project specific Quality Assurance Project Plans
(QAPP) inclusive of associated Sampling and Analysis Plans (SAP). Project Specific
SAP/QAPPs will strictly adhere to all relevant EPA guidance and will include, but are not
limited to: data quality objectives, sample preparation and packaging protocols, chain-of-custody
requirements, decontamination, data management procedures and all current and applicable
Standard Operating Procedures. The development of these SAP/QAPPs may require Contractor
participation in up-front planning activities, including meetings, telephone conference calls,
and/or site visits, as necessary to accomplish this task and preparing detailed records of all such
activities. This up-front support should precede mobilization to the field and may include initial
and continued development of study design and project objectives.

The Contractor shall also prepare approximately 30 Sampling Activities Reports (SARs). The
sampling activities report shall include, but is not limited to, the following elements:
a. Introduction
b. Sampling Activities and Procedures
i. Sample Handling and Identification
ii. Sample Documentation
c. Sample Quality Control
i. Decontamination Methods
ii. Field Instrument Calibration
iti. Duplicate and Field Blank Results
d. Field Changes and Corrective Actions
e. Results Tables
i. Analytical
ii. Biological
iii. Toxicity Testing
iv. Field Parameters

v. Flows
£ Field Notebook and Forms
g. Photolog

h. Sample Location Maps

Any proposed SOP revisions implemented during the field event will also be submitted as an
attachment to the SAR document.




Subtask 04c¢ Field Support

The Contractor shall provide field support (3 people) on no more than 20 five-day events outside
Colorado and 30 three-day events inside Colorado. These events shall include the collection of
samples, field observations and field mapping parameters. Specifically, the Contractor shall:

1) Perform chemical and physical analysis/measurements in the field. These analyses and
measurements shall include, but are not limited to temperature, dissolved oxygen, pH,
and conductivity.

2) Collect environmental samples from a variety of media including but not limited to
biological, soil, sediment, ground water, porewater and surface water.

3) Generate sample labels, tags and chains of custody using Scribe.

4) Process, preserve, and package samples for shipment and/or transport to Contract
Laboratory Program (CLP) labs, Region 8's Laboratory, or another laboratory as
designated by EPA.

5) Perform field chemical and physical analysis using portable instruments and test kits.

6) Collect data in the field using mobile GIS units and pocket PC software technologies

The Contractor shall provide personnel to maintain field notebooks and GPS or other hand-held
devices for the purpose of recording field observations, chemical parameters at specific sample
locations, accurate within 1m geospatial data representing the location in latitude and longitude
of sample locations, and other information as specified in the TDF. The Contractor shall provide
expert personnel for field mapping deployments as requested via TDF when an objective is to
capture linear or aerial representations of sites features such as tailing piles, repository or
treatment lagoons at particular sites. The Contractor may be required to train additional field
staff in use of GPS, electronic data recorders or other field sampling procedures before or during
site collection activities.

Subtask 04d Logistical Support
The Contractor shall provide the following logistical support for approximately 30 field events:

1. Sampling Equipment

a. The contractor shall maintain an inventory of sampling equipment required to
support 3 simultaneous, multi-media field sampling events. If additional sampling
equipment is needed for scheduled or anticipated events, the contractor shall
inform the TOCOR so that arrangements can be made to procure the needed
equipment.

b. Maintenance of equipment which includes maintaining/updating field equipment
usage and readiness records, maintaining and updating SOPs for each unit or type
of equipment, and maintaining manuals, instructions, and other documents in
support of field equipment. '

c. Transporting equipment to/from site activities requires receiving and recording
requests for use of equipment, receiving and logging-in returned equipment, and
maintaining an equipment readiness schedule with periodic calibration and other
checks to assure a “ready state” for use in the field whenever necessary.




d. Use of the field equipment requires demonstrated proficiency with the standard
techniques, as well as being prepared to operate specialized equipment.
Participation in training sessions may be required to learn new procedures and
those activities will be directed by the Contract Level COR or TOCOR in a
specific TDF. :

2. Supplies

The contractor shall maintain an inventory of all supplies needed to accommodate
sampling activities. If supplies are needed for scheduled or anticipated events, the
contractor shall inform the TOCOR immediately so that arrangements can be made to
procure the needed supplies.

3. Travel Preparations

Mobilize and demobilize resources and personnel to and from field event locations.
This includes preparing vehicles or the mobile laboratory for transportation to a site,
setting up and obtaining utilities and supplies for vehicles, performing routine
maintenance and repair of equipment, and general upkeep of all assigned equipment
and vehicles.

Subtask 04e Fish Collection and Population Surveys

The Contractor shall analyze fish from a maximum of 15 field stations. The fish will be
collected, identified, measured and weighed. Specific tissues may need to be collected for
analysis. The Contractor shall provide all equipment that is needed to complete this subtask
including nets, electro-fishing equipment, measuring board, supplies and permits.

As assigned through a specific TDF, a final report shall be provided to the TOCOR upon
completion of the work according to the scheduled due dates and complying with the required
formatting, as specified by the TDF. Interim reports may also be required with the necessary
information and frequency of reporting to be specified in the TDF. The report shall include

sampling dates, location, species identification, quantity, and other information, as specified in
the TDF.



The following additional terms and conditions are requirements of this task order:
CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this task order. These
individuals may issue perform Contracting Officer Representative (COR) functions as described in the contract
clauses Technical Direction (EPAAR 1552.237-71) and Authorized Representative of the Contract-Level COR

(EPA-G-42-102).

Name Role

Nicole Plescia . Task Order COR

Dan Wall Alternate Task Order COR
OPTION PERIODS

This task order contains option periods that the Government may exercise via unilateral task order modification by
providing written notification to the contractor of its intent to exercise the option period at least 60 days in advance
of the end of the current effective period. Providing this written notice does not commit the Government to exercise
the option. If the Government failed to provide written notice within that time, the Government may exercise the
option via bilateral task order modification. Task order option periods may only be exercised within the effective
period of the contract. If a contract-level option period is not exercised, task order option periods may not be
exercised beyond the final date of the contract period of performance.

The period of performance of this task order, inclusive of all option periods is:

Base Period  September 1, 2013 — August 31, 2014
Option Period 1  September 1, 2014 — August 31, 2015
Option Period2  September 1, 2015 — August 31, 2016
Option Period 3 September 1, 2016 — August 31, 2017
Option Period4  September 1, 2017 — August 31, 2018

Award Term 1 September 1, 2018 — August 31, 2019
Award Term 2 September 1, 2019 — August 31, 2020

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project Plan (QAPP) to be
included as part of the task order. The contractor shall submit a QAPP with its task order proposal in accordance
with EPA Requirements for Quality Assurance Project Plans (QA/R-5) found here:
http://www.epa.gov/IQUALITY/gs-docs/r5-final.pdf. The contractor’s QAPP must be approved by the Task Order
Contracting Officer’s Representative (TOCOR) and Quality Assurance Manager before task order award. After task
order award, the contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.

TRAVEL

Performance under this task order may require travel. The contractor shall submit requests for travel in accordance
with the contract clause Approval of Contractor Travel (EPA-H-31-104). Approval of task order proposals that include
travel as a materials cost shall not be construed to mean the travel is approved. Separate approval for contractor travel
shall be obtained from the Contract-Level COR.

TRAINING




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT % CONTRACT.(D.CODE PAGE OF PAGES

1

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. g applicalﬁe)

001 03/24/2014 PR-R8-14-00133 SOL-HQ-12-00028
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ftem 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 98. DATED (SEE ITEM 11)

4 \'4 PKY STE 300
(b)(4) 10A. MODIFICATION
OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [|EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/27/2013
T THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $12,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
sppropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification end authority)

X Limitation of Governmet's obligation Under Task Orders
E. IMPORTANT: Contractor [XJis not, [Ois required to sign this document and retum —0_ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04:Field Support

TOPO: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to obligate $12,000.00 to this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $12,000.00
New Total Obligated Amount for this Award: $381,017.00
Incremental Funded Amount changed: from

$369,017.00 to $381,017.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jared Van Buskirk

A 15C. DATE SIGNED |1 16C. DATE SIGNED
15B. CONTRACTOR/OFFEROR i V B M ELECTHONG
‘ BIGNATURE| 03/24/2014
(Signature of person authorized to sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET| . o 13_028/0004/001 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:

14-TR2B-08L-303DD2-2505-085FLA00-C001-1408LSP818-0
01

Amount: $12,000.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/30/2013 to 08/31/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID'GANE PAGES OF PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOl‘ (if applicable)
002 04/11/2014 PR-R8-14-00160 SOL-HQ-12-00028
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED 8Y (If other than ftem 6) CODE I

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ()T)lgA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE TEM 11)
14500 AVION PKY STE 300

b)(4 1CA. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [Ep-w-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE _ 09/27/2013
T1.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, {Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and s received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $30,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authority)

X Limitation of Governmet's obligation Under Task Orders
E. IMPORTANT: Contractor [Xlis not. s required to sign this document and return —0 coples to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, includir licitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04:Field Support
TOPO: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to obligate $30,000.00 to this task order.

Continued ... ,
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Jared Van Buskirk

. 3 16C. DATE SIGNED
158 CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t v B M ELEcTRomc
- ‘ 8IGNATURE| 04/11/2014

(Signature of person authorized to sign) i

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/002 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (C) (D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $30,000.00
New Total Obligated Amount for this Award:
$411,017.00

Incremental Funded Amount changed: from
$381,017.00 to $411,017.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-8ALOP-303DD2-2505-0800QB00~-C098-148ALPV811~00
1

Amount: $30,000.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/30/2013 to 08/31/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE LR

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITIONVPURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 05/07/2014 PR-R8-14-00184 SOL-HQ-12-00028
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY ({If other than ltem 6} CODE I
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) FBA. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY . 9B. DATED (SEE ITEM 11)
4500 AVION PKY STE 300 .
(b)(4)
X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 EACLEMCODE 09/27/2013
T1_THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[3The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amend (b) By ack dedging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by

virtue of this amendment you desire to change an offer already submitted, such change may be made by teleg or letter, provided each or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $5,000.00

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speciy fype of modification and authorty)

X Limitation of Government's Obligation Under Task Orders
E. IMPORTANT: Contractor XJisnot,  [Jis required to sign this document and return __—0 coples to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subfect matter where feasible.)

DUNS Number: 116211863

Environmental Services Assistance Team (ESAT)Region 8 - Task Order 04:Field Support
Reason for Modification : Funding Only Action

TOPO: Dan Wall Max Expire Date: 08/31/2016

The purpose of this modification is to obligate $5,000.00 to this task order.

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $5,000.00
New Total Obligated Amount for this Award: $416,017.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

16C. DATE SIGNED

$IGNATURC| 05/07/2014

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11
C.\‘h %équw\'tt ELECTRONIC
RS

(Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEET|ZEr=RENCE NO- OF DOCUMENT BEING CONTINUED FAGE  OF
EP-W-13-028/0004/003 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) €y b (E) (F)

Incremental Funded Amount changed: from
$411,017.00 to $416,017.00

Maximum Potential Expiration Date changed to :
08/31/2016

NEW ACCOUNTING CODE ADDED:

Account code:
14-T7-8ALOP-303DD2-2505-08JMTAQ00-C001-148ALPVE15-00
1

Amount: $5,000.00

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/30/2013 to 08/31/2016

NSN 7540-01-152-8087

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °F| PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 09/01/2014 See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than Htem 6) CODE l
SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) [2A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
PKY STE 300
b)(4
( )( ) X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/27/2013
TI.THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation Is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended, ‘ [Ois not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $136,847.75
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LCHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authorty)

X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures
E. IMPORTANT: Contractor [Xlis not, [Ois required to sign this document and retum _—0 copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOPO: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task order
and to reduce the total ceiling amount for the base period.

The total ceiling amount for Option Period 1 (Year 2) is $409,709.51. Funds are being
obligated to this task order from PR-R8-14-00332 in the amount of $96,847.75,
PR-R8-14-00333 for $20,000.00, and PR-R8-~14-00342 for $20,000.00 for Option Period 1 (Year
2) to complete work under all task areas of the task order statement of work.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158, CONTRACTOR/OFFEROR 15C. DATE SIGNED |10 C\‘h\% ‘é% t\t ELECYRONIC
Y

(Signature of person authorized to sign)

16C. DATE SIGNED

SIGNATURE ) 08/29/2014

NSN 7540-01-152-8070

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53243

STANDARD FORM 30 (REV. 10-83)




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/004 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

The total ceiling amount for the Base Period
(Year 1) is reduced by $678.51, from $416,695.51
to $416,017.00 (the current funded amount), in
order to align year one task orders and the
contract base period ceiling, and to comply with
the Limitation of Government's Obligation under
task orders.

LIST OF CHANGES:

Reason for Modification : Exercise an Option and
Obligate Funding

Period Of Performance End Date changed from
2016-08-31 to 2015-08-31

Total Amount for this Modification: -$678.51
New Total Amount for this Version: $825,726.51
New Total Amount for this Award: $2,965,534.06
Obligated Amount for this Modification:
$136,847.75

New Total Obligated Amount for this Award:
$552,864.75

Incremental Funded Amount changed: from
$416,017.00 to $552,864.75

Maximum Potential Expiration Date changed to :
08/31/2020

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed
from $416,695.51 to $416,017.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification:
$136,847.75

Incremental Funded Amount changed from $0.00 to
$136,847.75

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code: ;
14-T7-8ALO0P~303DD2-2505~08JMTA00~-C001-148ALPV837-00
1

Amount: $20,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-8ALOP-303DD2-2505-0800LA00~C042~148ALPV835-00
1

Amount: $96,847.75

NEW ACCOUNTING CODE ADDED:
Account code:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOGUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-028/0004/004 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (C) D) (E) (F)

14-TR2B-08L-303DD2-2505-0819TA00-C001-1408LSP847-0
01
Amount: $20,000.00

Period of Performance: 09/30/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT 1D CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 09/22/2014 See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ftem 6) CODE ]
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 % |[EP-w-13-028

0004
108. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/27/2013
T1.THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation Is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the sdlicitation or as amended, by one of the following methods: (a) By completing
tems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $100,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A ng EcRHﬁanﬁ %%?‘ER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRAGT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:-

D. OTHER (Specily type of modification &nd authority)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor Xisnot, [Jis required to sign this document and retum —0 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOPO: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to obligate $100,000.00 to this task order for option
period 1.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $409,709.51

Continued ...

Except as provided herein, all terms and conditions of the document referenced In ftem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 11 LN 166, DATE SIGNED
Cutlha & Rate ELECTRONIC

. soNATURE | 0972272014
(Signature of person suthorized fo sign) LY
NSN 7540-01-152-8070 STANDARD FORM 30 (REV, 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET| R =RENGE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0004/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) () [(D) (E) (F)

New Total Amount for this Award: $2,965,534.06
Obligated Amount for this Modification:
$100,000.00

New Total Obligated Amount for this Award:
$652,864.75

Incremental Funded Amount changed: from
$552,864.75 to $652,864.75

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
$100,000.00

Incremental Funded Amount changed from
$136,847.75 to $236,847.75

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-8ALOP-303DD2-2505-085MTAO00-C001-148ALPV849-00
1

Amount: $100,000.00

Total Task Order Value: $825,726.51
(Base Period: $416,017.00)
(Option Period 1: $409,709.51)
Total Task Order Value with all Options:
$2,965,534.06
Total Task Order Funded Amount: Increased by
$100,000.00, from $552,864.75 to $652,864.75
(Base Period: $416,017.00)
(Option Period 1: $236,847.75)

Period of Performance: 09/30/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
006 09/30/2014 See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) FQA. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
4500 AVION PKY STE 300 .
(b)(4)
% 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'UTY°°°E 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth In ltem 14. The hour and date specified for receipt of Offers Ois extended. [Ois not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER tf by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $83,152.25
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED [N ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor Eisnot.  [Jis required to sign this document and return 0 coples to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to shift funds from Base Period (Year 1) to Option
Period 1 (Year 2), to respectively reduce the ceiling amount for the base period, and to

obligate funds to Option Period 1 (Year 2).

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: -$70,000.00
New Total Amount for this Version: $755,726.51

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STASS\OF AMERICA 16C. DATE SIGNED
CGAeia D Fatle ELECTRONIC
Ny S1ONATURE | 03/31/2016
(Signature of person authorized to sign) (Signature of Contracting Officer}
STANDARD FORM 30 (REV., 10-83)

NSN 7540-01-152-8070
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEETL S ot NO. OF DOGUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-028/0004/006 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY juNIT UNIT PRICE AMOUNT
(n) (B) (C) D) (E) (F)

New Total Amount for this Award: $2,895,534.06
Obligated Amount for this Modification: $83,152.25
New Total Obligated Amount for this Award:
$736,017.00

Incremental Funded Amount changed: from
$652,864.75 to $736,017.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $416,017.00 to $346,017.00
Obligated Amount for this modification:
-$70,000.00

Incremental Funded Amount changed from
$416,017.00 to $346,017.00

CHANGES FOR ACCOUNTING CODE:
13--T-8ALOP-303DD2-2505-085NC0O02-C003-138ALPV840-0
01

Amount changed from $46,017.00 to $26,017.00

CHANGES FOR ACCOUNTING CODE:
13--T-8ALOP-303DD2-2505-089XTA02~-C002~-138ALPV836-0
01

Amount changed from $50,000.00 to $30,000.00

CHANGES FOR ACCOUNTING CODE:
14-T-8ALOP-303DD2-2505-08000B00~C098-148ALFPV811-00
1

Amount changed from $30,000.00 to $0.00

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
§153,152.25

Incremental Funded Amount changed from
$236,847.75 to $390,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-8ALOP-303DD2-2505~0800LA00~-C042-148ALPV835-00
1

Amount: $53,152.25

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-8ALOP-303DD2-2505-08JMTA00-C001~148ALPV837~-00
1

Amount: $20,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET | -,_y1_13_028/0004/006 3 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TEM NO. SUPPLIES/SERVICES QUANTITY LINIT UNIT PRICE AMOUNT
(a) (B) ) |o (E) (F)

14-TR2B-08L-303DD2-2505-0819TA00-C001-1408LSP847-0
01
Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-8ALOP-303DD2-2505-0800QB00-C098-148ALPV811~00
1

Amount: $30,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
13-T-8ALOP-303DD2~2505~085NC002~C003-138ALPV840-00
1

Amount: $20,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
13~-T-8ALOP-303DD2-2505-089XTA02~C002~138ALPV836-00
1

Amount: $20,000.00

Total Task Order Value: $755,726.51
(Base Period: $346,017.00)
(Option Period 1: $409,709.51)
Total Task Order Value with all Options:
$2,895,534.06
Total Task Order Funded Amount: Increased by
$83,152.25, from $652,864.75 to $736,017.00
(Base Period: $346,017.00)
(Option Period 1: $390,000.00)

Period of Performance: 09/30/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)

Sponsored by GSA
FAR (48 CFR) 63.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1; CONTRACTIDICADE PAGE: OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 See Block 16C SOL-HQ-12-00028
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 198. DATED (SEEITEM 11)
14500 AVION PKY STE 300
b)(4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/27/2013
1. THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation Is amended as set forth In ltem 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. i by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 Limitation of Government's Obligation

D. OTHER (Specily type of modification and authority)

E. IMPORTANT: Contractor Oisnot, [Xis required to sign this document and return 1 copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to de-obligate $60,000.00 from this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $409,709.51

New Total Amount for this Award: $2,895,534.06

Obligated Amount for this Modification: -$60,000.00

New Total Obligated Amount for this Award: $676,017.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1 N —16C. DATE SIGNED
a3 Tale ELECTRONK
: SIGNATURC| 04/10/2015
{Signature of person authorized fo sign)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-028/0004/007. 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO, SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)
Incremental Funded Amount changed: from

$736,017.00 to $676,017.00

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification:
~-$60,000.00
Incremental Funded Amount changed from
$390,000.00 to $330,000.00

CHANGES FOR ACCOUNTING CODE:
14-T-8ALOP-303DD2-2505-085MTA00-C001-148ALPV849-00
1

Amount changed from $100,000.00 to $40,000.00

Total Task Order Value: $755,726.51
(Base Period: $346,017.00)
(Option Period 1: $409,709.51)
Total Task Order Value with all Options:
$2,895,534.06
Total Task Order Funded Amount: decreased by
$60,0000.00, from $736,017.00 to $676,017.00
(Base Period: $346,017.00)
(Option Period 1: $330,000.00)

Period of Performance: 09/30/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T CONTRACH O'CODE PAGE ‘OF PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

008 See Block 16C PR-R8-15-00160 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE |

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) |9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-028

0004
108. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/27/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered salicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER {S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modification and authonty)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor Xisnot.  [Jis required to sign this documentandretum _______________ copies o the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to obligate $20,000.00 to this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $20,000.00

New Total Obligated Amount for this Award: $696,017.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ttem 8A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B8. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 16B. UNITED STATES‘OF AMERICA 16C. DATE SIGNED
Cuilevia B Rt ELECTRONIC
\K‘ SIONATURE 04/29/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET ., o 13-028/0004/008 I E
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) [D) (E) (F)
Incremental Funded Amount changed: from

$676,017.00 to $696,017.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from
$330,000.00 to $350,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-TR2B-08L-303DD2-2505-08MBLAOO-C001-1508LSP827~0
01

Amount: $20,000.00

Total Task Order Value: $755,726.51

(Base Period: $346,017.00)

(Option Period 1: $409,709.51)

Total Task Order Value with all Options:
$2,895,534.06

Total Task Order Funded Amount: increased by
$20,0000.00, from $676,017.00 to $696,017.00
(Base Period: $346,017.00)

(Option Period 1: $350,000.00)

Period of Performance: 09/30/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE "AGlE °i PAGES
3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
009 See Block 16C PR-SRRPOD-15-00198 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6} CODE ]
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
4500 AVION PKY STE 300 ’
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/27/2013
T1.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [isextended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and returning coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 Limitation of Government's Obligation

D. OTHER (Specily fype of modification and authonty)

E.IMPORTANT:  Contractor Oisnot.  [Xis required to sign this documentandretum ___________ 1 _ copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to shift $33,954.50 from Base Period (Year 1) to Option
Period 1 (Year 2), and to reduce the ceiling amount for the base period.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope
Total Amount for this Modification: -$33,954.50

New Total Amount for this Version: :$721,772.01

New Total Amount for this Award: $2,861,579.56

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and In full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

CONTINUATION:SHEET EP-W-13-028/0004/009
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
{TEM NO. SUPPLIES/SERVICES QUANTITYJUNIT UNIT PRICE
() (B) (C) D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $346,017.00 to $312,062.50
Obligated Amount for this modification:
-$33,954.50

Incremental Funded Amount changed from
$346,017.00 to $312,062.50

CHANGES FOR ACCOUNTINC CODE:
13--T-8ALOP-303DD2-2505-0800LA00-C042-138ALPV839-0
01

Amount changed from $133,000.00 to $118,489.40

CHANGES FOR ACCOUNTING CODE:
13--T-8ALOP-303DD2-2505-08000B00~C098~138ALPV844-0
01

Amount changed from $25,000.00 to $24,483.42

CHANGES FOR ACCOUNTING CODE:
13--T-8ALOP-303DD2-2505-0813TA00-C016-138ALPV834-0
01

Amount changed from $30,000.00 to $24,320.59

CHANGES FOR ACCOUNTING CODE:
13--T-8ALOP-303DD2-2505-085NC002-C003-138ALPV840-0
01

Amount changed from $26,017.00 to $20,032.32

CHANGES FOR ACCOUNTING CODE:
13--T-8ALOP-303DD2-2505-089XTA02~C002-138ALPV836-0
01

Amount changed from $30,000.00 to $25,945.26

CHANGES FOR ACCOUNTING CODE:
14~-TR2B-08L-303DD2-2505-085FLA00-C001-1408LSP818-0
01

Amount changed from $12,000.00 to $8,791.51

_CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification: $33,954.50
Incremental Funded Amount changed from
$350,000.00 to $383,954.50

CHANGES FOR ACCOUNTING CODE:
13-T-8ALOP-303DD2-2505-085NC0O02-C003-138ALPV840~-00
1

Amount changed from $20,000.00 to $25,984.68

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET | = ERENCE NO. OF DOGUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0004/009 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNY
(A) (B) )y [D) (E) (F)

CHANGES FOR ACCOUNTING CODE:
13-T-8ALOP-303DD2-2505-089XTA02-C002~138ALPV836-00
1

Amount changed from $20,000.00 to $24,054.74

NEW ACCOUNTING CODE ADDED:

Account code:
13-T-8ALOP-303DD2-2505-0800LA00-C042-138ALPV839-00
1

Amount: $14,510.60

NEW ACCOUNTING CODE ADDED:

Account code:
13-T-8ALOP-303DD2-2505-0800QB00~-C098-138ALPV844-00
1

Amount: $516.58

NEW ACCOUNTING CODE ADDED:

Account code:
13-T-8ALOP-303DD2-2505~0813TA00-C016-138ALPV834-00
1

Amount: $5,679.41

NEW ACCOUNTING CODE ADDED:

Account code:
14-TR2B-08L~303DD2~-2505-085FLA00-C001-1408LSP818-0
01

Amount: $3,208.49

Total Task Order Value: $721,772.01

(Base Period: $312,062.50)

(Option Period 1: $409,709.51)

Total Task Order Value with all Options:
$2,861,579.56

Total Task Order Funded Amount: $696,017.00
(Base Period: $312,062.50)

(Option Period 1: $383,954.50)

Delivery Location Code: RS8
REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/30/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 3386 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE AEERE A

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITIONPURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
010 See Block 16C PR-R8-15-00266 SOL~HQF1.2=0002P
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W'

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) [2A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300

b)(4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 % |EP-W-13-028
0004
108. DATED (SEE ITEM 13)
CODE 116211863 FACIUITY CODE 09/27/2013
T1.THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which inchudes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT {S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fyps of modification and authoriy)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor Xlisnot.  [Jis required to sign this documentandretum ________  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/ act subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to obligate $20,000.00 to this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $409,709.51

New Total Amount for this Award: $2,861,579.56

Obligated Amount for this Modification: $20,000.00

New Total Obligated Amount for this Award: $716,017.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED ST;g.SQ?;‘A:ERICA 16C. DATE SIGNED
CGo\Sa wo s ELECTRONIC
\'Q SIONATURE 07/29/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0004/010 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () (D) (E) (F)
Incremental Funded Amount changed: from

$696,017.00 to $716,017.00

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from
$383,954.50 to $403,954.50

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-8ALOP-303DD2-2505-0800LA00~C042-158ALPV825-00
1

Amount: $20,000.00

Total Task Order Value: $721,772.01

(Base Period: $312,062.50)

(Option Period 1: $409,709.51)

Total Task Order Value with all Options:
$2,861,579.56

Total Task Order Funded Amount: $716,017.00
(Base Period: $312,062.50)

(Option Period 1: $403,954.50)

Period of Performance: 09/30/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (if applicable)
011 09/01/2015 PR-R8-15-00266 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ()T)IQA. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 19B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b ) (4 ) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 % |EP-W-13-028

0004
10B. DATED (SEE ITEM 13)
CODE 116211863 EACILITY-CODE 09/27/2013
TI_TRIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[3The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. N ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily fype of modiication and authority)
X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures

E. IMPORTANT: Contractor Xisnot,  [is required to sign this documentandreturn ___________ ___ coples to the issuing office.

14. DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to exercise Option Period 2 (Year 3) of this task
order. The total ceiling amount for Option Period 2 (Year 3) is $415,469.51. Additionally
funds are being obligated from PR-R8-15-00266, in amount of $60,000.00 to do work under all
task areas of the Statement of Work.

LIST OF CHANGES:

Reason for Modification : Exercise an Option

Period Of Performance End Date changed from 31-AUG-15 to 31-AUG-16

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 8A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
G allia B R ata ELECTRONIC
" SIONATURE | 08/14/2015
(Signature of person authorized to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) §3.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0004/011 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
() (B) ) | (E) (F)

New Total Amount for this Version: $415,469.51
New Total Amount for this Award: $2,861,579.56
Obligated Amount for this Modification: $60,000.00
New Total Obligated Amount for this Award:
$776,017.00

Incremental Funded Amount changed: from
$716,017.00 to $776,017.00

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification: $60,000.00
Incremental Funded Amount changed from $0.00 to
$60,000.00
Exercised option

CHANGES FOR DELIVERY LOCATION: RS
Amount changed from $0.00 to $415,469.51

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-8ALOP-303DD2-2505-0800LA00-C042-158ALPV825-00
1

Amount: $60,000.00

Total Task Order Value: $1,137,241.52

(Base Period: $312,062.50)

(Option Period 1: $409,709.51)

(Option Period 2: $415,469.51)

Total Task Order Value with all Options:
$2,861,579.56

Total Task Order Funded Amount: $776,017.00
{(Base Period: $312,062.50)

(Option Period 1: $403,954.50)

(Option Period 2: $60,000.00)

Period of Performance: 09/30/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 7 CONIRAGE 1B CODE PAGE [OF FAGES

1 | 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
012 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) SA. AMENDMENT OF SOLICITATION NO.

TECHLAW INC

ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300
|(b)(4) % 10A. MODIFICATION OF CONTRACT/ORDER NO.

CHANTILLY VA 201511108 EP-W-13-028

0004
10B. DATED (SEE ITEM 13)
CODE 116211863 FAGILITY CODE 09/27/2013
1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. {Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and s received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $235,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

JCHECKONE | A (T)HRIS E%Hagclﬁ %%DER 1S 1ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

~D. OTHER (Specily fype of modification and authority)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor Kisnot.  [Jis required to sign this documentandreturn _______________ copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, includit licitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to add incremental funding from PR-R8-15-00416 in the
amount of $50,000.00, from PR-R8-15-00442 in the amount of $155,000.00, and from
PR-R8-15-00459 in the amount of $30,000.00 for Option Period 2 (Year 3), to complete work
under all task areas of the task order statement of work.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Cynthia Frate
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
‘ - ,c\l&'a. Bt ELECTRONIC
BIGNATURE | 09/30/2015
{Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/012 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(2) (B) © o (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification:
$235,000.00
New Total Obligated Amount for this Award:
$1,011,017.00

Incremental Funded Amount changed: from
$776,017.00 to $1,011,017.00

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification:
$235,000.00

Incremental Funded Amount changed from $60,000.00
to $295,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-8AL0OP-303DD2-2505-C004-158ALPV851-003
DCN-LineID 158ALPV851-003

Amount: $25,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-8AL0OP-303DD2-2505-C004~158ALPV851~002
DCN-LineID 158ALPV851-002

Amount: $12,500.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-TR2B-08L-303DD2-2505~-C001-1508LSP867-001
DCN-LinelID 1508LSP867-001

Amount: $30,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-8ALOP-303DD2-2505-C002-158ALPV851~-001
DCN-LineID 158ALPV851-001

Amount: $12,500.00

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-8ALOP-303DD2-2505-085MTA00-C001~-158ALPV852~-00
1

DCN-LineID 158ALPV852-001

Amount: $155,000.00

Total Task Order Value: $1,137,241.52
(Base Period: $312,062.50)

(Option Period 1: $409,709.51)
(Option Period 2: $415,465.51)
Continued ...

NSN 7540-01-152-8087 -,

OPTIONAL FORM 336 (4-886)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED
CONTINUATION SHEET

PAGE  OF
EP-W-13-028/0004/012 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(3) (B) (C) D) (E) (F)
Total Task Order Value with all Options:
$2,861,579.56

Total Task Order Funded Amount: $1,011,017.00
(Base Period: $312,062.50)

(Option Period 1: $403,954.50)
(Option Period 2: $295,000.00)

Period of Performance: 09/30/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR)53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT iD CODE PAGE OF PAGES

1 | 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
013 See Block 16C PR-SRRPOD-16-00042 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

TECHLAW INC
ATTN JUDY MANLEY

14500 AVION PKY STE 300
(b)(4)

CHANTILLY VA 201511108

(x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

% |19A- MODIFICATION OF CONTRACT/ORDER NO.
EP-W-13-028

0004

10B. DATED (SEE ITEM 13)
09/27/2013

CODE FACILITY CODE

116211863

1. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the sdlicitation or as amended, by one of the following methods: (a) By completing
items 8 and 15, and returmning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

_CHECKONE | A THIS CHANGE ORDER ls ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. INITEM 1

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF :
X Limnitation of Government's Obligation Under Task Orders

D. OTHER (Speciy fype of modification and authoriy)

E. IMPORTANT: Contractor Oisnot, [XJis required to sign this document and retum 1 coples to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitati
DUNS Number: 116211863

ESAT R8 -~ Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to shift $24,650.78 from Option Period 1 (Year 2) to
Option Period 2 (Year 3), and to reduce the ceiling amount for the Option period 1 from
$409,709.51 to $379,303.72. All other terms and conditions remain unchanged.

bject matter where foasible.)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
New Total Amount for this Version: $1,106,835.73
New Total Amount for this Award: $2,831,173.77
Continued ]
Except as provided herein, all terms and conditions of the document referenced in ltemn DA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign) {Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET| EERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-028/0004/013 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(n) (B) (C) [(D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 2
Total Amount changed from $409,709.51 to
$379,303.72
Obligated Amount for this modification:
-$24,650.78

Incremental Funded Amount changed from
$403,954.50 to $379,303.72

CHANGES FOR DELIVERY LOCATION: R8
Amount changed from $409,709.51 to $379,303.72

CHANGES FOR ACCOUNTING CODE:
14-TR2B-08L-303DD2-2505-0819TA00-C001-~1408LSP847-0
01

Amount changed from $20,000.00 to $15,731.68

CHANGES FOR ACCOUNTING CODE:
13-T-8ALOP-303DD2-2505-085NC002~C003-138ALPV840-00
1

Amount changed from $25,984.68 to $24,359.50

CHANGES FOR ACCOUNTING CODE:
14-T-8AL0OP-303DD2-2505-08JMTA00-C001-148ALPV837-00
1

Amount changed from $20,000.00 to $14,227.55

CHANGES FOR ACCOUNTING CODE:
15-T-8ALOP-303DD2-2505-0800LA00-C042-158ALPV825-00
1

Amount changed from $20,000.00 to $7,015.17

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $24,650.78
Incremental Funded Amount changed from
$295,000.00 to $319,650.78

CHANGES FOR ACCOUNTING CODE:
15-T-8ALOP-303DD2-2505-0800LA00-C042~158ALPV825-00
1

Amount changed from $60,000.00 to $72,984.83

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-8ALOP-303DD2-2505-08JMTA00-C001-148ALPV837~00
1

Amount: $5,772.45

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET | REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/013 5 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JNIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
13-T-8ALOP-303DD2-2505-085NC002-C003-138ALPV840-00
1

Amount: $1,625.18

NEW ACCOUNTING CODE ADDED:

Account code:
14-TR2B-08L~-303DD2-2505-0819TA00-C001-1408LSP847-0
01

Amount: $4,268.32

Total Task Order Value: $1,106,835.73
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $415,469.51)

Total Task Order Value with all Options:
$2,861,579.56

Total Task Order Funded Amount: $1,011,017.00
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $319,650.78)

Delivery Location Code: R8

REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/30/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRACTIC CODE PAGE °'i PAGES
» 1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
014 See Block 16C PR-R8-16-00067 SOL-HQ-12-00028
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than ftem 6) copE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) FSA. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-028
0004
108. DATED (SEE ITEM 13)
CODE 116211863 |F"\°'UWC°DE 09/27/2013
11.THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [isextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the soficitation and this amendment, and is received prior to the ning hour and date s|

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $45,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X Limnitation of Government's Obligation Under Task Orders

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Xisnot.  [OJis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to obligate funds in the amount of $45,000.00 onto
Option Period 2 of this Task Order. The funding for this period has therefore increased
from $319,650.78 to $364,650.78.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $45,000.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
— e ELECTRONIC
= SIGNAYURE | 02/05/2016
(Signature of person authorized to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|.,_y1_13_028/0004/014 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) (cy |p) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $45,000.00
Incremental Funded Amount changed from
$319,650.78 to $364,650.78

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-8ALOP-303DD2-2505-C042-168ALPV811-001
Beginning FiscalYear 16
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization BALQOP
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) 0800LA0O
Cost Organization C042
DCN-LinelID 168ALPV811-001
Quantity: 0

Amount: $45,000.00

Percent: 10.83112

Subject To Funding: N
Payment Address:

Total Task Order Value: $1,106,835.73

(Base Period: $312,062.50) _

(Option Period 1: $379,303.72)

(Option Period 2: $415,469.51)

Total Task Order Value with all Options:
$2,861,579.56

Total Task Order Funded Amount: $1,056,017.00
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $364,650.78)

Period of Performance: 09/30/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE FAGE BF FASES

1
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (4 applicalﬁe)
015 See Block 16C PR-R8-16-00122 SOL-HQ-12-00028
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than Htem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-Ww-13-028
0004
. 10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°"-'TY°°°E 09/27/2013
11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Oisextended. [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and is received to the ning hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A TH!IS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authonty)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) (Tailored) and FAR 43.103(b)

E. IMPORTANT: Contractor Xisnot. [Jis required to sign this document and retumn copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is:

1) to add incremental funding in the amount of $20,000.00 from PR-R8-16-00122 to Option
Period 2 (Year 3) of the task order to do work under all task areas of the task order
statement of work. The total amount of funding available for Option Period 2 (Year 3) on
the task order has been increased by $\20,000.00, from $364,650.78 to $384,650.78.

2) to make an administrative change to the appropriation data for Line Item Number 3 Option

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and In full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STl_\gS OF AMERICA 16C. DATE SIGNED
Gatlia 3B R ate ELECTRONIC
:Q SIONATURE 04/08/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
STANDARD FORM 30 (REV. 10-83)
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Previous edition unusable Prescribed by GSA
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(R) (B) (C) |D) (E) (F)

Period 2 (Year 3) line of accounting DCN
158ALPV852, transferring $75,000.00 from
Site/Project 085MTAO00 to 0800TAOO0 (from the Upper
Animas site to no-site).

All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Funding and Other
Administrative Actions

Obligated Amount for this Modification: $20,000.00
New Total Obligated Amount for this Award:
$1,076,017.00 g
Incremental Funded Amount changed: from
$1,056,017.00 to $1,076,017.00

CHANGES FOR LINE ITEM NUMBER: 3

Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from
$364,650.78 to $384,650.78

NEW ACCOUNTING CODE ADDED:

Account code:
16-TR2B-08L-303DD2-2505-C001-1608LSP823~-001
DCN-LineID 1608LSP823-001

Amount: $20,000.00

ACCOUNTING CODE:
15-T-8ALOP-303DD2-2505-085MTA00~-C001-158ALPV852-00
1

Amount decreased by $75,000.00, from $155,000.00
to $80,000.00

ACCOUNTING CODE:
15-T-8ALOP-303DD2-2505-0800TA00-C001-158ALPV852~-00
1

Amount increased by $75,000.00

Amount: $75,000.00

Total Task Order Value: $1,106,835.73

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $415,469.51)

Total Task Order Value with all Options:
$2,831,173.77

Total Task Order Funded Amount: $1,076,017.00
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $384,650.78)

Period of Performance: 09/30/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1 | 7

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. (If applicable)
SOL-HQ-12-00028

016 See Block 16C
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE [
SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

TECHLAW INC
ATTN JUDY MANLEY
14500 AVION PKY STE 300

CHANTILLY VA 201511108

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.

X |[EP-W-13-028

0004

108. DATED (SEE {TEM 13)
09/27/2013

CODE 116211863

I FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Oisextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER [fby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease:
See Schedule

-$75,052.33

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE ] A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changss in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X FAR 52.243-3 Changes -Time-and-Materials or Labor Hours & B.5 Limitation of Government's Obligation

D. OTHER (Specify type of modification and authority)

E.IMPORTANT:  Contractor Oisnot.  [Xlis required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to:

1.) Approve the Contractor's revised cost proposal for Option Period 2 (Year 3) only, as
submitted 04/08/2016;

2.) Incorporate a revised Performance Work Statement (PWS) into Task Order 004 for Option
Period 2 (Year 3);

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)
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Prescribed by GSA
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A7) (B) (C) (D) (E) (F)

3.) Respectively reduce the total ceiling amount
for Option Period 2 (Year 3), reflective of the
Contractor's approved revised cost proposal; and,

4.) De-obligate funds in the amount of $75,052.33
from Option Period 2 (Year 3).

Accordingly,

1.) The Contractor's revised cost proposal for
Option Period 2 (Year 3) is approved;

2.) The revised Performance Work Statement is
hereby incorporated into Task 004 for Option
Period 2 (Year 3);

3.) The total ceiling amount for Option Period 2
(Year 3) is reduced by $105,871.06 from
$415,469.51 to $309,598.45; and

4.) Funds in the amount of $75,052.33 are hereby
de-obligated from Option Period 2 (Year 3).

The total amount of funding available on the task
order is reduced by $75,052.33, from
$1,076,017.00 to $1,000,964.67.

LIST OF CHANGES:

Reason for Modification : Approve a Revised Cost
Estimate, De-obligate Funding & Reduce Ceiling in
Option 2 (Year 3)

Total Amount for this Modification: -$105,871.06
New Total Amount for this Version: $309,598.45
New Total Amount for this Award: $2,725,302.71
Obligated Amount for this Modification:
-$75,052.33

New Total Obligated Amount for this Award:
$1,000,964.67

Incremental Funded Amount changed from
$1,076,017.00 to $1,000,964.67

CHANGES FOR LINE ITEM NUMBER: 3

Total Amount changed from $415,469.51 to
$309,598.45 ‘ :
Obligated Amount for this modification:
-$75,052.33

Incremental Funded Amount changed from
$384,650.78 to $309,598.45

Continued ...
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) () | (E) (F)

ACCOUNTING CODE:
15-T-8ALOP-303DD2-~-2505-085MTA00-C001~158ALPV852~00
1

Amount decreased by $51,851.63, from $80,000.00
to $28,148.37

ACCOUNTING CODE:
15-T-8ALOP-303DD2-2505-0800TA00-C001~-158ALPV852-00
1

Amount decreased by $23,200.70, from $75,000.00

to $51,799.30

Total Task Order Value: $1,000,964.67

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

Total Task Order Value with all Options:
$2,725,302.71

Total Task Order Funded Amount: $1,000,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

Period of Performance: 09/30/2013 to 08/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR 48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 5

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE .| 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
017 07/01/2016 See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (if other than ltem 6} CODE I .
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ® |9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JuUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4 X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
; 10B. DATED (SEE ITEM 13)
CODE 116211863 IFAC'L"Y,CODE 09/27/2013
11. THIS (TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by teleg or letter, provided each teleg or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $100,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. :

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures

D. OTHER (Specify type of modification and authority)

E.IMPORTANT:  Contractor Oisnot. s required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter whers feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020
The purpose of this modification is to:

l.Exercise Option Period 3(Year 4) of 'the task order. The total ceiling amount for Option
Period 3 (Year 4) is $421,229.51;

2.0bligate funds in the amount of $100,000.00 from requisitions PR-R8-16-00223,
PR-R8-16-00221, PR~R8-16-00224, and PR-R8~16-00202 to Option Period 3 (Year 4) of the task
order to perform work under all task areas of the Statement of Work. The total amount of
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STA-SSQ:;‘A‘I:ERICA 16C. DATE SIGNED
Gotiua i ELECTRONIC
) Ny sioNATURE | 06 728 /2016
{Signature of person fo sign) {Signature of Contracting Officer)
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) () o) (E) (F)

funding available for Option Period 3 (Year 4) on
the task order has increased by $100,000.00 from
$0.00 to $100,000.00; and,

3.The Task Order Additional Terms and Conditions
entitled, Option Periods, is deleted in its
entirety and the following is substituted in lieu
thereof: (See Continuation Page 5)

LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
31-AUG-16 to 30-JUN-17

Total Amount for this Modification: $0.00

New Total Amount for this Version: $2,033,936.49
New Total Amount for this Award: $2,725,302.71
Obligated Amount for this Modification:
$100,000.00

New Total Obligated Amount for this Award:
$1,100,964.67

Incremental Funded Amount changed rom
$1,000,964.67 to $1,100,964.67

Maximum Potential Expiration Date changed to
06/30/2020

CHANGES FOR LINE ITEM NUMBER: 3

Description changed from Task Order Option Period
2 Contract Base Period - Year 3

Period of Performance: 9/01/2015-08/31/2016 to
Task Order Option Period 2 Contract Base Period -
Year 3

Period of Performance: 9/01/2015-06/30/2016

End Date changed from 31-AUG-16 to 30-JUN-16

CHANGES FOR LINE ITEM NUMBER: 4

Description changed from Task Order Option Period
3 Contract Option Period 1- Year 4

Period of Performance: 9/01/2016-08/31/2017 to
Task Order Option Period 3 Contract Option Period
1- Year 4

Period of Performance: 7/01/2016-06/30/2017
Obligated Amount for this modification:
$100,000.00

Incremental Funded Amount changed from $0.00 to
$100,000.00

Start Date changed from 01-SEP-16 to 01-JUL-16
End Date changed from 31-AUG-17 to 30-JUN-17
Exercised option

NEW ACCOUNTING CODE ADDED:
Continued ...
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NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) ©) | (E) (F)
Account

code:16-T-8ALOP-303DD2~2505-C004-168ALPV831-001
DCN-LineID 168ALPV831-001
Amount: $25,000.00

NEW ACCOUNTING CODE ADDED:

Account
code:16-TR2B-08L~-303DD2-2505-C001-1608LSP844-001
DCN-LineID 1608LSP844-001

Amount: $30,000.00

NEW ACCOUNTING CODE ADDED:

Account
code:16-T-8ALOP-303DD2-2505~-C098~-168ALPV832~-001
DCN-LineID 168ALPV832-001

Amount: $20,000.00

NEW ACCOUNTING CODE ADDED:

Account
code:16-T-8ALOP-303DD2-2505-C042-168ALPV823-001
DCN-LinelID 168ALPV8295-001

Amount: $25,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Description changed from Task Order Option Period
3 Contract Option Period 1- Year 4

Period of Performance: 9/01/2016-08/31/2017 to
Task Order Option Period 3 Contract Option Period
1- Year 4

Period of Performance: 7/01/2017-06/30/2018

Start Date changed from 01-SEP-16 to 01-JUL-17
End Date changed from 31-AUG-17 to 30-JUN-18

CHANGES FOR LINE ITEM NUMBER: 6

Description changed from Task Order Award Term 1
Contract Award Term 1- Year 6

Period of Performance: 9/01/2018-08/31/2019 to
Task Order Award Term 1 Contract Award Term 1-
Year 6

Period of Performance: 7/01/2018-06/30/2019
Start Date changed from 01-SEP-18 to 01-JUL-18
End Date changed from 31-AUG-19 to 30-JUN-19

CHANGES FOR LINE ITEM NUMBER: 7

Description changed from Task Order Award Term 2
Contract Award Term 1- Year 7

Period of Performance: 9/01/2019-08/31/2020 to
Task Order Award Term 2 Contract Award Term 1-
Year 7

Period of Performance: 7/01/2019-06/30/2020
Continued ...
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NAME OF OFFEROR OR CONTRACTOR
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ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(a) (B) ) | (E) (F)

Start Date changed from 01-SEP-19 to 01-JUL-19
End Date changed from 31-AUG-20 to 30-JUN-20

Total Task Order Value: $1,422,194.18

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $421,229.51)

Total Task Order Value with all Options:
$2,725,302.71

Total Task Order Funded Amount: $1,100,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $100,000.00)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)§3.110




Continuation Page 5; EP-W-13-028/0004/017

3. The Task Order Additional Terms and Conditions entitled, Option Periods, is deleted in its
entirety and the following is substituted in lieu thereof:

OPTION PERIODS

The task order contains option periods that the Government may exercise via unilateral task
order modification by providing written notification to the contractor of its intent to exercise the
option period at least 60 days in advance of the end of the current effective period. Providing this
written notice does not commit the Government to exercise the option. If the Government failed
to provide written notice within that time, the Government may exercise the option via bilateral
task order modification. Task order option periods may only be exercised within the effective
period of the contract. If a contract-level option period is not exercised, task order option periods
may not be exercised beyond the final date of the contract period of performance.

The period of performance of this task order, inclusive of all option periods is:
Base Period September 1, 2013 — August 31, 2014

Option Period 1  September 1, 2014 — August 31, 2015

Option Period 2 September 1, 2015 — June 30, 2016

Option Period 3 July 1, 2016 — June 3'0, 2017

Option Period 4 July 1, 2017 — June 30, 2018

Award Term 1 July 1, 2018 — June 30, 2019

Award Term 2 July 1, 2019 — June 30, 2020
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT l
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
018 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than tem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
x |10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'“TY°°°E 09/27/2013
11. THIS [TEM ONLY APPUES TO AMENDMENTS OF SOLICITATIONS
[OJThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Oisextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

saparate letter or telegram which includes a reference 1o the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $107,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropniation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authority)

E. IMPORYANT: Contractor Ois not. [x]is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT RB - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020
The purpose of this modification is to:

1. De-obligate funds in the amount of $1,380.87 from Option Period 2 (Year 3).
2. Add incremental funds in the amount of $1,380.87 from Requisition PR-R8-16-00359 to
Option Period 2 (Year 3) of the Task Order to perform work under all task areas of the task

order statement of work.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person suthorized to sign) ({Signature of Contracting Officer)

NSN 7540-01-152-8070 . STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
UATIO EP-W-13-028/0004/018 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

3. Add incremental funds in the amount of
$107,000.00 from Requisitions PR-R8-16-00341,
PR-R8-16-00365, PR-R8-16-00367, and
PR-R8-16-00375 to Option Period 3 (Year 4) of the
Task Order to perform work under all task areas
of the task order statement of work.

The total amount of funding available for Option
Period 3 (Year 4) on the Task Order has been
increased by $107,000.00, from $100,000.00 to
$207,000.00.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Obligated Amount for this Modification:
$107,000.00

New Total Obligated Amount for this Award:
$1,207,964.67

Incremental Funded Amount changed from
$1,100,964.67 to $1,207,964.67

CHANGES FOR LINE ITEM NUMBER: 3

CHANGES FOR ACCOUNTING CODE:
15-T-8ALOP-303DD2-2505-C001-158ALPV852-001
Amount changed from $79,947.67 to $78,566.80
(Reference CDW Line No. 113)

NEW ACCOUNTING CODE ADDED:

Account code:
16-TR2B-08L-303DD2-2505-0808LA0OS-C002-1608LSP859-0
01

Job # (Site/Project) 0808LAOS

DCN-LinelD 1608LSP859-001

Amount: $1,380.87

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification:
$107,000.00

Incremental Funded Amount changed from
$100,000.00 to $207,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-8ALOP-303DD2-2505-C042-168ALPV847-001
Job # (Site/Project) 0800LAOO

DCN-LineID 168ALPV847-001

Amount: $25,000.00

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



co s REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NTINUATION SHEET | _y_13-028/0004/018 3 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
16-TR2B-08L-303DD2-2505-C001-1608LSP865-001
Job # (Site/Project) O08MBLAOO

DCN-LinelID 1608LSP865~001

Amount: $35,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-TR2B-08L-303DD2-2505-C002-1608LSP860-001
Job # (Site/Project) 0808LAOS

DCN-~LinelID 1608LSP860-001

Amount: $7,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-8ALOP-303DD2-2505-C001-168ALPV848~-001
Job # (Site/Project) ASMSLAOO

DCN-LinelID 168ALPV848-001

Amount: $40,000.00

Total Task Order Value: $1,422,194.18
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $421,229.51)

Total Task Order Value with all Options:
$2,725,302.71

Total Task Order Funded Amount: $1,207,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $207,000.00)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR} 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
019 See Block 16C PR-R8-17-00003 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD : 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) FQA AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |[EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |*"‘°'L"YC°°E 09/27/2013
1. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Oisextended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separats letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored
E.IMPORTANT:  Contractor Klisnot.  [Jis required to sign this documentandretum _____ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to add incremental funds in the amount of $50,000.00
from PR-R8-17-00003 to Option Period 3 (Year 4) of the Task Order to perform work under all
task areas of the Task Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $50,000.00 from $207,000.00 to $257,000.00.

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
—D % ELECTRONIC
7 SIGNATURE | 10/26/2016
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | _u_13_028/0004/019 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY leT UNIT PRICE AMOUNT
(2) (B) © | (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award:
$1,257,964.67

Incremental Funded Amount changed from
$1,207,964.67 to $1,257,964.67

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $50,000.0
Incremental Funded Amount changed from
$207,000.00 to $257,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C042-178ALPV800-001
Job # (Site/Project) O0B00LA0O

DCN-LineID 178ALPV800-001

Amount: $38,336.10

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-8ALOP-303DD2-2505-C042-178ALPV800-002
Job # (Site/Project) 0800LAQOD

DCN-LineID 178ALPV800-002

Amount: $11,663.90

Total Task Order Value: $1,422,194.18
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $421,229.51)

Total Task Order Value with all Options:
$2,725,302.71

Total Task Order Funded Amount: $1,257,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $257,000.00)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T CONTRACTID-CORE FAGE OF FAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (¥f applicable)
020 See Block 16C PR-R8-17-00029 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

ARIEL RIOS BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/27/2013
1. THIS ITEM ONLY APPLIES 1O AMENDMENTS OF SOLICITATIONS
[J The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER !fby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the ning hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $45,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation dats, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specily type of modification and authority)

X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored
E.IMPORTANT:  Contractor Eisnot.  [Jis required to sign this documentandretum _____ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification under EPA Contract EP-W-13-028, Task Order 0004 with
Techlaw is to add incremental funds in the amount of $45,000.00 from PR-R8-17-00029 to
Option Period 3 (Year 4) of the Task Order to perform work under all task areas of the Task
Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $45,000.00 from $257,000.00 to $302,000.00.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/}‘ZD 2 f;% :/é CLECTRONIC
SaNATURE | 11/10/2016
{Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 - STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/020 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) () o (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $45,000.00
New Total Obligated Amount for this Award:
$1,302,964.67

Incremental Funded Amount changed from
$1,257,964.67 to $1,302,964.67

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $45,000.00
Incremental Funded Amount changed from
$257,000.00 to $302,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C001-178ALPV801-001
Job # (Site/Project) A8M5C001

DCN-LineID 178ALPV801-001

Amount: $45,000.00

Total Task Order Value: $1,422,194.18

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $421,229.51)

Total Task Order Value with all Options:
$2,725,302.71

Total Task Order Funded Amount: $1,302,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $302,000.00)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
021 See Block 16C PR~R8-17-00030 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (if other than item 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (XISA AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
N PKY STE 300
(b ) (4 ) 10A. MO
DIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 : X |EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'UTY°°DE 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation ls amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Tis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the soficitation or as amended , by one of the following methods: (a) By completing
Iterns 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is recelved prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Eisnot  [is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to add incremental funds in the amount of $50,000.00
from PR-R8-17-00030 to Option Period 3 (Year 4) of the Task Order to perform work under all
task areas of the Task Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $50,000.00 from $302,000.00 to 352,000.00.

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/‘-—-> ~ ELECTROMIC
St | Rl “SSIRRE | 11/22/2016
{Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | . w0 _13_028/0004/021 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00
New Total Obligated Amount for this Award:
$1,352,964.67

Incremental Funded Amount changed from
$1,302,964.67 to $1,352,964.67

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from
$302,000.00 to $352,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505~-C017-178ALPV802-001
Job # (Site/Project) 0813TA00

DCN-LineID 178ALPV802-001

Total Task Order Value: $1,422,194.18
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $421,229.51)

Total Task Order Value with all Options:
$2,725,302.71

Total Task Order Funded Amount: $1,352,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $352,000.00)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODI!FICATION OF CONTRACT I
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
022 See Block 16C PR-SRRPOD-17-00055 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ftem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) SA. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-028
0004
108. DATED (SEE ITEM 13)
CODE 116211863 IFAC'L"YCODE 09/27/2013
1. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. {Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LCHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. )

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor Oisnot.  [X)is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020
The purpose of this modification is to:

1.Revise the Job # (Site/Project) from 085MTA00 to 0800TA00; and,

2. Shift funds in the amount of $16,542.77 from the Option Period 2 (Year 3) to Option
Period 3 (Year 4). The funds are being shifted to perform work under all task areas of the
task order Statement of Work. The total amount of funding available on the task order,
$1,352,964.67, remains unchanged

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
‘ > ﬂ% ELECTRONIC
7 BIGNATURE | 12/08/2016
{Signature of person authorized fo sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET | FEERENGE NO.OF DOGUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0004/022 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(R) (B) (C) [(D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $0.00

New Total Amount for this Version: $730,827.96
New Total Amount for this Award: $2,725,302.71

CHANGES FOR LINE ITEM NUMBER: 3
Obligated Amount for this modification:
-$16,542.79

Incremental Funded Amount changed from
$309,598.45 to $293,055.66

CHANGES FOR ACCOUNTING CODE:
15~-T-8ALOP-303DD2~-2505-0800LA00~C042~158ALPV825-00
1

Amount changed from $72,984.83 to $72,058.33

CHANGES FOR ACCOUNTING CODE:
15-T-8ALOP-303DD2-2505-0800TA00-C001~-158ALPV852-00
1 .

Amount changed from $78,566.80 to $75,545.37

CHANGES FOR ACCOUNTING CODE:
14-T-8ALOP-303DD2-2505-08JMTA00-C001-148ALPV837~-00
1

Amount changed from $5,772.45 to $4,269.72

CHANGES FOR ACCOUNTING CODE:
16-T-8ALOP~-303DD2-2505-C042-168ALPV811-001
Amount changed from $45,000.00 to $44,545.63

CHANGES FOR ACCOUNTING CODE:
16-TR2B-08L-303DD2-2505-C001-1608LSP823-001
Amount changed from $20,000.00 to $9,362.24

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $16,542.79
Incremental Funded Amount changed from
$352,000.00 to $368,542.79

' NEW ACCOUNTING CODE ADDED:

Account code:
14-T-8ALOP-303DD2~2505-08JMTA00-C001-148ALPV837-00
1

Beginning FiscalYear 14

Job # (Site/Project) 08JMTAOQO

DCN-LineID 148ALPV837-001

Amount: $1,502.73

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
UATIO EP-W-13-028/0004/022 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(3) (B) () | (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-8ALOP-303DD2-2505-0800LA00-C042-158ALPV825-00
1

Job # (Site/Project) 0800LA0O
DCN-LineID 158ALPV825-001
Amount: $926.50

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-8ALOP-303DD2-2505-0800LA00-C042-168ALPV811-00
1

Job # (Site/Project) 0800LAOO

DCN-LinelID 168ALPV811-001

Amount: $454.37

NEW ACCOUNTING CODE ADDED:

Account code:
15-T-8ALOP-303DD2-2505-0800TA00-C001-158ALPV852-00
1

Job # (Site/Project) 0800TA00

DCN-LineID 158ALPV852-001

Amount: $3,021.43

NEW ACCOUNTING CODE ADDED:

Account code:
16-TR2B-08L-303DD2~2505~08MBLAOO-C001-1608LSP823-0
01

Job # (Site/Project) O08MBLAOO

DCN-LineID 1608LSP823-001

Amount: $10,637.76

Total Task Order Value: $1,422,194.18
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $421,229.51)

Total Task Order Value with all Options:
$2,725,302.71

Total Task Order Funded Amount: $1,352,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $352,000.00)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
023 See Block 16C PR-R8-17-00068 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOS BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 : X IEP-W-13-028
0004
10B. DATED (SEE ITEM 13}
CODE 116211863 |F‘\C"—"YC°DE 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $40,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN (TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E.IMPORTANT:  Contractor Eisnot.  [is required to sign this documentandretum ____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to add incremental funds in the amount of $40,000.00
from PR-R8-17-00068 to Option Period 3 (Year 4) of the Task Order to perform work under all
task areas of the Task Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $40,000.00 from $368,542.79 to $408,542.79.

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and eflect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BGNATURE | 02/22/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



EET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | _w 13_028/0004/023 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(3) (B) ) |b (E) (F)

Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00

New Total Amount for this Version: $421,229.51
New Total Amount for this Award: $2,725,302.71
Obligated Amount for this Modification: $40,000.00
New Total Obligated Amount for this Award:
$1,392,964.67

Incremental Funded Amount changed from
$1,352,964.67 to $1,392,964.67

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $40,000.00
Incremental Funded Amount changed from
$368,542.79 to $408,542.79

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C001-178ALPV807-001
Job # (Site/Project) ASM5C001

DCN-LineID 178ALPV807-001

Amount: $40,000.00

Total Task Order Value: $1,422,194.18

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $421,229.51)

Total Task Order Value with all Options:
$2,725,302.71

Total Task Order Funded Amount: $1,392,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $408,542.79)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
: 1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
024 See Block 16C : 50L-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6} CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
( )( ) % |10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FN='UWC°°E 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [isextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER [fby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE ! A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
X FAR 52.243-3 Changes -- Time-and-Materials or Labor-Hours

D. OTHER (Specify type of modification and authorty)

E.IMPORTANT:  Contractor Oisnot.  Kis required to sign this document and retumn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020
The purpose of this modification is to:

1. Accept and approve the Contractor's revised cost proposal for Option Period 3 (Year 4),
as submitted 01/11/2017;

2. Incorporate a revised Performance Work Statement (PWS) into Task Order 0004 for Option
Period 3 (Year 4) and,

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158, CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
/P fi ’: % 'z ELECTRONIC
BiGHATURE | 03/07/2017
(Signature of person authorized o sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




EET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | ,_1 13_028/0004/024 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) € [ (E) (F)

3. Increase the Option Period 3(Year 4) cost
ceilings of the task order by $208,553.98 from
$421,229.51 to $629,783.49.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Total Amount for this Modification: $208,553.98
New Total Amount for this Version: $629,783.49
New Total Amount for this Award: $2,933,856.69

CHANGES FOR LINE ITEM NUMBER: 4
Total Amount changed from $421,229.51 to
$629,783.49

Total Task Order Value: $1,630,748.16

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,392,964.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $408,542.79)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. ICONTRACT IG;CODE FAGE °FI PAGES
1 3

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
025 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strost, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)4) |
b)(4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X IEP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FACILITYCODE 09/27/2013
1. THIS [TEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Ois not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming coples of the dment; (b) By acknowledging receipt of this amendment on each copy of the offer submiitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and Is received prior to the opening hour and date |

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $77,414.40
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E. IMPORTANT: Contractor Kisnot. [Jis required to sign this document and retumn __ coples to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to add incremental funds in the amount of $77,414.40
from PR-R8-17-00118, PR-R8-17-00119, PR-R8-17-00120, PR-R8-17-00132, and PR-R8-17-00133 to
Option Period 3 (Year 4) of the Task Order to perform work under all task areas of the Task
Order Statement of Work.

The total amount of funding available for Option Period 3(Year 4) on the Task Order has
been increased by $77,414.40 from $1,392,964.67 to $1,470,379.07.

Continued ...
Except as provided herein, all terms and conditions of the document referenced In ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
" |panny Uhr
15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA ‘ 16C. DATE SIGNED
-D % ELECTROMNIC
7 SIGNATURE | 03/27/2017
{Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/025 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(R) (B) (© | (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $77,414.40
New Total Obligated Amount for this Award:
$1,470,379.07

Incremental Funded Amount changed from
$1,392,964.67 to $1,470,379.07

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $77,414.40
Incremental Funded Amount changed from
$408,542.79 to $485,957.19

NEW ACCOUNTING CODE ADDED:

Account code:
17-TR2B-08L-303DD2-2505-C001-1708LSP820-001
Job # (Site/Project) 085FLAQO

DCN-LineID 1708LSP820-001

Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C002-178ALPVE22-0013
Job # (Site/Project) 089XC002

DCN-LinelID 178ALPV822-001

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505~C004~-178ALPV822-002
Job # (Site/Project) 089XC0O03

DCN-LineID 178ALPV822-002

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C002-178ALPV821-001
Job # (Site/Project) 0865TA00

DCN-LineID 178ALPV821-001

Amount: $12,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17~-TR2B-08L-303DD2-2505-C001-1708LSP819-001
Job # (Site/Project) O08JIMLAOO

DCN-LinelID 1708LSP819-001

Amount: $10,414.40

NEW ACCOUNTING CODE ADDED:
Account code:
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) §3.110



UAT ON SH REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATI BET )b w-13-028/0004/025 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) © o (E) (F)

17-T-8ALOP-303DD2-2505-C003-178ALPV823-002
Job # (Site/Project) 085NC0O02

DCN-LineID 178ALPV823-002

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C002-178ALPV823-001
Job # (Site/Project) 085NCO01

DCN-LineID 178ALPV823-001

Amount: $10,000.00

Total Task Order Value: $1,630,748.16
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,470,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $485,957.19)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-03-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T RaNIRACTID COnE PAGE °F| PAGES
g 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)

026 See Block 16C PR-R8-17-00148 SOL-HQ-12-00028

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (if other than ltem 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

WILLIAM JEFFERSON CLINTON BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300

b)(4

X 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FACIUTYC°DE 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming coples of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $15,000.00
See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Xlisnot.  [Ois required to sign thisdocumentandretum _________ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including ior/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to obligate $15,000.00 to Option Period 3 (Year 4) of
this task order. Total funding for Option Period 3 (Year 4) has increased from $485,957.19
by $15,000.00 to $500,957.19. Total task order funding has increased from $1,470,379.07 by
$15,000.00 to $1,485,379.07.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $15,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/‘: > CLECTRONIC
2 sowaTURE | 03/30/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
HEET | _(-13-028/0004/026 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMO'UNT
(a) (B) () | (E) (F)

New Total Obligated Amount for this Award:
$1,485,379.07

Incremental Funded Amount changed: from
$1,470,379.07 to $1,485,379.07

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed from
$485,957.19 to §$500,957.19

NEW ACCOUNTING CODE ADDED:
Account code:
17-TR2B-08L-303DD2-2505-08MBLA00O-C001-1708LSP822-0
01

Beginning FiscalYear 17
Ending Fiscal Year

Fund (Appropriation) TR2B
Budget Organization O8L
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) 08MBLAOO
Cost Organization C001
DCN-LineID 1708LSP822-001
Amount: $15,000.00

Total Task Order Value: $1,630,748.16
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,485,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $500,957.19)

Delivery Location Code: R8
REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 3386 (4-86)
Sponsored by GSA
FAR {48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRAGTIDGODE EAGE °FI FAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
027 See Block 16C PR-R8-17-00158 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code}) ) [9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 [FaciuTy cooe 09/27/2013
41. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
] The above numbered solicitation is amended as set forth in tem 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received to the ning hour and date s ed.
12. ACCOUNTING AND APPROPRIATION DATA (I required) Net Increase: $50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT {S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obllgatlon (EPA-B-32-103) Tailored
E. IMPORTANT: Contractor Xlisnot.  [OJis required to sign this documentandretum _________  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to obligate $50,000.00 to Option Period 3 (Year 4) of
this task order. Total funding for Option Period 3 (Year 4) has increased from $500,957.19

by $50,000.00 to $550,957.19. Total task order funding has increased from $1,485,379.07 by
$50,000.00 to $1,535,379.07.

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $50,000.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/) 2 % ,/é ELECTROMIC
sanaTURE | 04/19/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01 1528070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET|;p_yy_13-028/0004/027 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) (C) D) (E) (F)

New Total Obligated Amount for this Award:
$1,535,379.07

Incremental Funded Amount changed from
$1,485,379.07 to $1,535,379.07

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $50,000.00
Incremental Funded Amount changed from
$500,957.19 to $550,957.19

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-8ALOP-303DD2-2505-C001-178ALPV828-001
Job # (Site/Project) ABMS5CO01

DCN-LinelID 178ALPV828-001

Amount: $50,000.00

Total Task Order Value: $1,630,748.16
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,535,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $550,957.19)

Period of Performance: 09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1: CONTRACTHE CODE RAGE OF PAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (!f applicable)
028 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (! other than ltem 6) CODE ‘
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MATIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
4500 AVION PKY STE 300
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [|EP-W-13-028
0004
108. DATED (SEE ITEM 13)
CODE 116211863 rmcmnYcoos 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separats letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER H by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and Is received to the ning hour and date s

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $58,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

JCHECKONE | A gg g &HﬁgG’E On%DER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103) Tailored

E.IMPORTANT:  Contractor Kisnot.  [Ois required to sign this documentandretum ________ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to obligate $58,000.00 to Option Period 3 (Year 4) of
this task order. Total funding for Option Period 3 (Year 4) has increased by $58,000.00
from $550,957.19 to $608,957.19. Total task order funding has increased by $58,000.00 from
$1,535,379.07 to $1,593,379.07.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $58,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/9 y ELECTROMIC
D=t [ AR e "SR | 06/07/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NQ. OF DOCUMENT BEING CONTINUED

CONTINUATION SHEET PAGE F
EP-W-13-028/0004/028 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JNIT UNIT PRICE AMOUNT
(8) (B) © | (E) (F)

New Total Obligated Amount for this Award:
$1,593,379.07

Incremental Funded Amount changed from
$1,535,379.07 to $1,593,379.07

CHANGES FOR LINE ITEM NUMBER: 4
Obligated Amount for this modification: $58,000.00
Incremental Funded Amount changed from
$550,957.19 to $608,957.19

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOR-303DD2-2505~-C001-178ALRA812-001
Job # (Site/Project) 08JMRAO1

DCN-LineID 178ALRA812-001

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8AL0OP-303DD2-2505-C001-178ALPV830-001
Job # (Site/Project) ASM5C0O01

DCN-LineID 178ALPV830-001

Amount: $13,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C001-178ALPV831-001
Job # (Site/Project) A8BM5CO01

DCN-LineID 178ALPV831-001

Amount: $35,000.00

Total Task Order Value: §1,630,748.16
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,593,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $608,957.19)

Delivery Location Code: R8
REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) $3.110




CONTINUATION SHE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ETlep-w-13-028/0004/028 3 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY RINIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

Period of Performance:

09/30/2013 to 06/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGTB.CODE FAGE OF PAGES

1 3.
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO[. (!f applicable)
029 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

WILLIAM JEFFERSON CLINTON BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW INC

ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

14500 AVION PKY STE 300
10A. MODIFICATION OF CONTRACT/ORDER NO.

CHANTILLY VA 201511108 ¥ |EP-W-13-028

0004 ol
10B. DATED (SEE ITEM 13)
CODE 116211863 rmcmnvcooE g 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Oisextended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $95,000.00
See Schedule

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN I[TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43. 103(b)

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF.

D. OTHER (Specify type of modification and authority}

X B.5 Limitation of Government's Obligation; B.8 Task Order Ordering Procedures
E. IMPORTANT: Contractor Xisnot.  [Jis required to sign this documentandretum _______________ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020
The purpose of modification is to:

1.Exercise Option Period 4 (Year 5) of the task order. The total ceiling amount for Option
Period 4 (Year 5) is $426,989.51;

2.0bligate funds in the amount of $95,000.00 from requisitions PR-R8-17-00246,
PR-R8-17-00256 to Option Period 4 (Year 5) of the task order to perform work under all task
areas of the Statement of Work. The total amount of funding available for Option Period 4
Continued ...

Except as provided herein, all terms and conditions of the document referenced In ftem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or prinf) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ﬁ 2 % z CLECTRONIC
sanavURe | 06/29/2017
(Signature of person authorized o sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




N REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|.,_»i_13_028/0004/029 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNITPRICE AMOUNT
(3a) (B) (C) (D) (E) (F)

(Year 5) on the task order has increased by
$95,000.00 from $0.00 to $95,000.00.

LIST OF CHANGES:

Reason for Modification : Exercise an Option
Period Of Performance End Date changed from
30-JUN-17 to 30-JUN-18

Total Amount for this Modification: $0.00

New Total Amount for this Version: $426,989.51
New Total Amount for this Award: $2,933,856.69
Obligated Amount for this Modification: $95,000.00
New Total Obligated Amount for this Award:
$1,688,379.07

Incremental Funded Amount changed: from
$1,593,379.07 to $1,688,379.07

CHANGES FOR LINE ITEM NUMBER: 5

Description changed from Task Order Option Period
3 Contract Option Period 1~ Year 4

Period of Performance: 7/01/2017-06/30/2018 to
Task Order Option Period 4 Contract Option Period
1- Year 4 :
Period of Performance: 7/01/2017-06/30/2018
Obligated Amount for this modification: $95,000.00
Incremental Funded Amount changed from $0.00 to
$95,000.00

Exercised option

CHANGES FOR DELIVERY LOCATION: RS8
Amount changed from $0.00 to $426,989.51

NEW ACCOUNTING CODE ADDED:

Account code:
17-TR2B-08L-303DD2-2505-C002-1708LSP832-001
Job # (Site/Project) 0808LAOS

DCN-LineID 1708LSP832-001

Amount: $50,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-TR2B-08L~-303DD2-2505-C001-1708LSP8239~-001
Job # (Site/Project) O08MBLAOO

DCN-LineID 1708LSP829-001

Amount: $45,000.00

Total Task Order Value: $2,057,737.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $309,598.45)
Continued ...

NSN 7540-01-152-8067
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET |- _i_13.028/0004/029 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
() (B) () D) (E) (F)

(Option Period 3: $629,783.49)

(Option Period 4: $426,989.51)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,688,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $608,957.19)

(Option Period 4: $95,000.00)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °'i PAGES
1 2

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
030 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than Item 6) CooE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
4500 AVTON PKY STE 300
(b)(4)
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
’ 0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |Fﬁ\°'L"YC°DE 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
3 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a ref: e to the solicitation and dment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and Is received to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (i required) Net Increase: $75,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority} THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, efc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Kisnot.  [Jis required to sign this documentandretum ______ _ ____  copiesto the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to obligate $75,000.00 to Option Period 4 (Year 5) of
this task order. Total funding for Option Period 4 (Year 5) has increased by $75,000.00
from $95,000.00 to $170,000.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $75,000.00

New Total Obligated Amount for this Award: $1,763,379.07
Continued ...

Except as provided herein, all terms and conditions of the document referenced in ftem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/F—> é % z fLECTROMIC
BaNATURE | 07/06/2017
{Signature of person euthorized to sign} (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET | REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0004/030 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(RA) (B) () |[D) (E) (F)

Incremental Funded Amount changed from
$1,688,379.07 to $1,763,379.07

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $75,000.00
Incremental Funded Amount changed from $95,000.00
to $170,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17~-T-8ALOP-303DD2~2505-C001-178ALPV835-001
Job # (Site/Project) O08A3TAO1l

DCN-LinelD 178ALPV835-001

Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C042-178ALPV838-001
Job # (Site/Project) 0800LAOO

DCN-LineID 178ALPV838-001

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C001-178ALPV839-001
Job # (Site/Project) ASMS5C001

DCN-LinelID 178ALPV835-001

Amount: $50,000.00

Total Task Order Value: $2,057,737.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

(Option Period 4: $426,989.51)

Total Task Order Value with all Options:
$2,933,856.69

| Total Task Order Funded Amount: $1,763,379.07

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $293,055.66)
(Option Period 3: $608,957.19)
(Option Period 4: $170,000.00)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE PAGE OF PAGES

1 I 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISTION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
031 sse Biock iEc PR-SRRPOD-17-00226 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (¥ other than ftem 6) CoDE |

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

TECHLAW INC
ATTN JUDY MANLEY
14500 AVION PKY STE 300

CHANTILLY VA 201511108

x) ]9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.

X |EP-W-13-028

0004

10B. DATED (SEE ITEM 13)
09/27/2013

CODE 3116211863

I FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers DOis extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER !f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xisnot.  [is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to shift $15,000.00 from Option Period 4 (Year 5) to
Option Period 3 (Year 4) in order to pay invoices submitted for work performed under Option
Period 3 (Year 4). Total funding for Option Period 4 (Year 5) has decreased from
$170,000.00 by $15,000.00 to $155,000.00. Total funding for Option Period 3 (Year 4) has
increased from $608,957.19 by $15,000.00 to $623,957.19.

LIST OF CHANGES: .

Reason for Modification : Funding Only Action

Continued ... ‘

Except as provided herein, all terms and conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B8. UNITED STATES OF AMERICA 16C. DATE SIGNED

/)‘:Z> e % ,/é ELECTRONIC
soNATURE | 37/24/2017

{Signature of Contracting Officer)

(Signature of person authorized to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |, i 13_028/0004/031 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) © o (E) (F)

Total Amount for this Modification: $0.00
New Total Amount for this Award: $2,933,856.69

CHANGES FOR LINE ITEM NUMBER: 4

Obligated Amount for this modification: $15,000.00
Incremental Funded Amount changed from
$608,957.19 to $623,957.19 :

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505~08A3TA01-C001-178ALPV835-00
1

Beginning FiscalYear 17

Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 8ALOP

Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) 08A3TAO1l

Cost Organization C001

DCN-LineID 178ALPV835-001

Amount: $15,000.00

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this modification:
-$15,000.00

Incremental Funded Amount changed from
$170,000.00 to $155,000.00

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2~-2505-C001-178ALPV835-001
Amount changed from $15,000.00 to $0.00

Total Task Order Value: $2,057,737.67
Base Period: $312,062.50

Option Period 1: $379,303.72

Option Period 2: $309,598.45

Option Period 3: $629,783.49

Option Period 4: $426,989.51

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,763,379.07
Base Period: $312,062.50

Option Period 1: $379,303.72

Option Period 2: $293,055.66

Option Period 3: $623,957.19

Option Period 4: $155,000.00

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR}53.110




NTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
co ! EP-W-13-028/0004/031 3 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(3) (B) () | (E) (F)

REGION 8

Delivery Location Code: R8
US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
032 See Block 16C See Schedule SeL-HO-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than tem 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4 d x 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |F*’~°'UW°°DE ; 09/27/2013
11. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[0 The above numbered salicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Tis not extended.
Offers must acknowiedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Hby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date speci

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $123,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN I[TEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xis not. [is required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to obligate $123,000.00 to Option Period 4 (Year 5) of
this task order. Total funding for Option Period 4 (Year 5) has increased by $123,000.00
from $155,000.00 to $278,000.00.

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
ﬁ éi r‘ % '/é CELECTROMIC
SIGNATURE | 08/02/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|.»_y_13_028/00047032 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

Reason for Modification : Funding Only Action

Obligated Amount for this Modification:
$123,000.00

New Total Obligated Amount for this Award:
$1,886,379.07

Incremental Funded Amount changed: from
$1,763,379.07 to $1,886,379.07

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this modification:
$123,000.00

Incremental Funded Amount changed from
$155,000.00 to $278,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C002-178ALPV847-001
DCN-LinelD 178ALPV847-001

Amount: $6,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-TR2B-08L-303DD2-2505-C001-1708LSP852-001
DCN-LineID 1708LSP852-001

Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2~-2505-C001-178ALPV850~001
DCN-LinelID 178ALPV850-001

Amount: $20,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C003-178ALPV849-002
DCN-LineID 178ALPV849-002

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C002-178ALPV849-001
DCN-LinelID 178ALPV84S9-001

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOR-303DD2-2505-C001-178ALRA815-001
DCN-LineID 178ALRA815-001

Amount: $20,000.00

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/032 3 E
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) € | (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C002-178ALPV848-001
DCN-LineID 178ALPV848-001

Amount: $11,000.00

NEW ACCOUNTING CODE ADDED:

Account code: !
17-T-8ALOP-303DD2-2505-C004-178ALPV848-002
DCN-LinelID 178ALPV848-002

Amount: $11,000.00

NEW ACCOUNTING CODE ADDED:

Account code: _
17-T-8ALOP-303DD2-2505-C098-178ALPV841-001
DCN-LineID 178ALPV841-001

Amount: $20,000.00

Total Task Order Value: $2,057,737.67
{(Base Period: $312,062.50)

{Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

(Option Period 4: $426,989.51)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,886,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $623,957.19)

(Option Period 4: $278,000.00)

Delivery Location Code: RS
REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRAGEIDICORE FAOE BE PAGES

1| 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

033 See Block 16C PR-R8-17-00374 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

WILLIAM JEFFERSON CLINTON BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) IQA AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 198. DATED (SEE ITEM 11)
14500 AVION PKY STE 300

(b)(4) % |10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 rmcmnvcooe 09/27/2013
11, THIS TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or () By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!IPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the ning hour and date speci

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $70,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authorty)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Misnot. [Jis required to sign this document and returmn copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to obligate $70,000.00 to Option Period 4 (Year 5) of
this task order. Total funding for Option Period 4 (Year 5) has increased by $70,000.00
from $278,000.00 to $348,000.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ftem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/P 2 % ,/é CLECTROMIC
S1GNATURE | 08/02/2017
{Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 563.243




CONTINUATION SHEET | "= ErENCE NO. OF DOCUMENT BEING CONTINUIED PAGE  OF
EP-W-13-028/0004/033 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY jUNIT UNIT PRICE AMOUNT
(n) (B) (C) D) (E) (F)

Obligated Amount for this Modification: $70,000.00
New Total Obligated Amount for this Award:
$1,956,379.07

Incremental Funded Amount changed: from
$1,886,379.07 to $1,956,379.07

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $70,000.00
Incremental Funded Amount changed from
$278,000.00 to $348,000.00

CHANGES FOR DELIVERY LOCATION: RS8
Amount changed from $549,989.51 to $619,989.51

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C001-178ALPV851~-001
Program (PRC) 303DD2

Job # (Site/Project) A8SMSTAO1l

DCN-LineID 178ALPV851~001

Amount: $70,000.00

Total Task Order Value: $2,057,737.67

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

(Option Period 4: $426,989.51)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,956,379.07
(Base Period: $312,062,50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $623,957.19)

(Option Period 4: $348,000.00)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (f applicable)
034 See Block 16C SOL-HQ-12-00028
6. 1SSUED BY CODE | SRRPOD 7. ADMINISTERED BY (i other than ftem €) CooE |

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

TECHLAW INC
ATTN JUDY MANLEY

14500 AVION PKY STE 300
(b)(4) |
CHANTILLY VA 201511108

) 9A. AMENDMENT OF SOLICITATION NO.

[oB. DATED (SEE ITEM 11)

CODE 116211863 FACILITY CODE

X |[EP-W-13-028
0004

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
09/27/2013

1. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

Oisextended. [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER !f by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received r to the ning hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

Net Decrease:

-$70,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE onos:z OE ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E.IMPORTANT:  Contractor Xisnot.  [Jis required to sign this document and return copies to the issuing office.
14, DESCR!PTION OF AMENDMENT/MODIFICATION (Organized by UCF section h luding solicitation/contract subject matter where feasible.}

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to deobligate $70,000.00 to Option Period 4 (Year 5) of
this task order. Total funding for Option Period 4 (Year 5) has decreased by $70,000.00

from $348,000.00 to $278,000.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: -$70,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced In ftem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Ross Miller

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

16B. UNITED STATES OF AMERICA

16C. DATE SIGNED

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




CONTINUATION SHEET| " o D00 et comies 5t
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (C) (D) (E) (F)

New Total Obligated Amount for this Award:
$1,886,379.07

Incremental Funded Amount changed: from
$1,956,379.07 to $1,886,379.07

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this modification:
-$70,000.00

Incremental Funded Amount changed from
$348,000.00 to $278,000.00

CHANGES FOR DELIVERY LOCATION: RSB
Amount changed from $619,989.51 to $549,989.51

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2~-2505-C001-178ALPV851-001
Amount changed from $70,000.00 to $0.00

Total Task Order Value: $2,057,737.67

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

(Option Period 4: $426,989.51)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,886,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $623,957.19)

(Option Period 4: $278,000.00)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR) 83.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
035 See Block 16C PR-R8-17-00456 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6} CopE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and 2IP Code} x) [9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 ¥ [|Ep-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 | rissyigRoE 09/27/2013
11. THIS (TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: 370’ 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changss In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E.IMPORTANT:  Contractor Misnot. [Jis required to sign thisdocumentandretum _________ coples to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to obligate $70,000.00 to Option Period 4 (Year 5) of
this task order. Total funding for Option Period 4 (Year 5) has increased by $70,000.00
from $278,000.00 to $348,000.00.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/P 2 % z ELECTROMC
BIGNATURE | 08/21/2017
(Signature of person authorized to sign) (Signature of Contracting Officer}

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/035 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(A) (B) () o) (E) (F)

Obligated Amount for this Modification: $70,000.00
New Total Obligated Amount for this Award:
$1,956,379.07

Incremental Funded Amount changed: from
$1,886,379.07 to $1,956,379.07

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $70,000.00
Incremental Funded Amount changed from
$278,000.00 to $348,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505~C001-178ALPV863-001
Job # (Site/Project) ABMS5TA00

DCN-LineID 178ALPV863-001

Amount: $70,000.00

Total Task Order Value: $2,057,737.67
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $629,783.49)

(Option Period 4: $426,989.51)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,956,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $623,957.19)

(Option Period 4: $348,000.00)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 {4-86)

Sponsored by GSA
FAR (48 CFR) §3.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODI!FICATION OF CONTRACT I
1 4

4. REQUISITION/PURCHASE REQ. NO.
PR-SRRPOD-17-00252

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 5. PROJECT NO. {If applicable)

SOL-HQ-12-00028

036 See Block 16C

6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than ltem 6) CODE I
SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

WILLIAM JEFFERSON CLINTON BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} x) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW INC

ATTN JUDY MANLEY

14500 AVION PKY STE 300
b)(4

9B. DATED (SEE ITEM 11)

10A. MODIFICATION OF CONTRACT/ORDER NO.

CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 [FAcir CanE 09/27/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By
separate letter or telegram which includes a reference to the solicitation and dment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and is received prior to the ning hour and date s|

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. TH!S ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Misnot.  [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasiblo.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to:
1) Shift funds in the amount of $68,474.11 from Option Period 3 (Year 4) to Option Period 4

(Year 5).
2) Adjust the ceiling in Option Period 3 (Year 4) to match the actual obligated amount for

Option Period 3.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

/);> 2 % ,/é CLECTRONIC
BoNATURE | 08/24/2017

{Signature of Contracting Officer)

15B. CONTRACTOR/OFFEROR

(Signature of person suthorized to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable



CONTINUATION SHEET [R5 ERENCE NO- OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0004/036 2 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Total Amount for this Modification: -$74,300.41

CHANGES FOR LINE ITEM NUMBER: 4

Total Amount changed

from $629,783.49 to $555,483.08
Obligated Amount for this modification:
-$68,474.11

Incremental Funded Amount changed from
$623,957.19 to $555,483.08

CHANGES FOR DELIVERY LOCATION: R8
Amount changed from $629,783.49 to $555,483.08

CHANGES FOR ACCOUNTING CODE:
16-T-8ALOP-303DD2-2505-089XTA00-C004-168ALPV831-00
1

CHANGES FOR ACCOUNTING CODE:
16-T-8ALOP-303DD2-2505-C098-168ALPV832-001
Amount changed from $20,000.00 to $11,649.99

CHANGES FOR ACCOUNTING CODE:
16-TR2B-08L-303DD2-2505-C002-1608LSP860-001
Amount changed from $7,000.00 to $4,568.00
Percent changed from 1.6618 to .81381

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2-2505-C042-178ALPV800-001
Amount changed from $38,336.10 to $34,832.20

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2-2505-C017-178ALPV802-001
Amount changed from $50,000.00 to $13,232.73

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP~303DD2-2505-C002-178ALPV823-001
Amount changed from $10,000.00 to $8,793.76
Percent changed from 1,58785 to 1.56665

CHANGES FOR ACCOUNTING CODE:
17-T-8AL0OP-303DD2-2505-C003~178ALPV823-002
Amount changed from $10,000.00 to $8,793.76

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2-2505-C001-178ALPVE831-001
Amount changed from $35,000.00 to $24,812.37

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |- _;_13_028/0004/036 3 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(3) (B) © | (E) (F)

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOR-303DD2-2505-C001-178ALRA812-001
Amount changed from $10,000.00 to $8,001.06

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2~2505~-08A3TA01-C001-178ALPV835-00
1

Amount changed from $15,000.00 to $12,178.12

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $68,474.11
Incremental Funded Amount changed from
$348,000.00 to $416,474.11

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2-2505-C001~178ALPV835-001
Amount changed from $0.00 to $2,821.88

NEW ACCOUNTING CODE ADDED:

Account code:
16-T-8AL0OP-303DD2-2505-0800Q0B00-C098-168ALPV832-00
1

Job # (Site/Project) 0800QB00O

DCN-LineID 168ALPV832-001

Amount: $8,350.01

NEW ACCOUNTING CODE ADDED:

Account code:
16-TR2B-08L-303DD2~2505-0808LA0S~-C002-1608LSP860-0
01

Job # (Site/Project) O0808LAOS

DCN-LineID 1608LSP860-001

Amount: $2,432.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-0800LA00-C042-178ALPV800-00
1

Job # (Site/Project) 0800LAOO

DCN-LineID 178ALPV800-001

Amount: $3,503.90

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-0813TA00~-C017-178ALPV802-00
1

Job # (Site/Project) 0813TA00

DCN-LinelID 178ALPV802-001

Amount: $36,767.27

Continued ...

NSN 7540-01-152-8087

OPTIONAL FORM 336 (4-26)
Sponsored by GSA
FAR (48 CFR) 53.110




co s REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NTINUATION SHEET |-, 13 028/0004/036 4 | 4
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
{TEM NO. SUPPLIES/SERVICES QUANTITY UNIT " UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-085NC0O01-C002~178ALPV823-00
1

Job # (Site/Project) 085NCO01

DCN-LineID 178ALPV823-001

Amount: $1,206.24

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-085NC002~-C003-178ALPV823~-00
2

Job # (Site/Project) 085NC0O02

DCN-LineID 178ALPV823-002

Amount: $1,206.24

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-A8M5C001-C001-178ALPV831-00
1

Job # (Site/Project) A8M5CO01

DCN-LineID 178ALPV831-001

Amount: $10,187.63

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOR-303DD2-2505~08JMRA01-C001~178ALRA812-00
1

Job # (Site/Project) 08JMRAO1

DCN-LineID 178ALRA812-001

Amount: $1,998.94

Total Task Order Value: $2,054,670.37
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $495,463.62)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,956,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period:2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $416,474.11)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO.

PR-R8-18-00010

5. PROJECT NO. (If applicable)
SOL-HQ-12~00028

P00037 See Block 16C
6.1SSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ftem 6) CoDE |
SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NO.

()]

g

TECHLAW INC

ATTN JUDY MANLEY

9B. DATED (SEE ITEM 11)

4500 AVTON PKY STE 300
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC*UTYC°DE 09/27/2013

11. THIS TTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[OThe above numbered solicitation s amended as set forth in Item 14. The hour and date specified for receipt of Offers [isextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12, ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase:
See Schedule

$38,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X FAR 52.243-3 Changes =-- Time-and-Materials or Labor-Hours; B.5 Limitation of Government's Obligation
E.IMPORTANT:  Contractor Eisnot.  [Jis required to sign this documentandreturn _______ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of this modification is to:

1. Accept and approve the Contractor's revised cost proposal for Option Period 4 (Year 5),
as submitted 11/14/2017;

2. Incorporate a revised Performance Work Statement (PWS) into Task Order 0004 for Option
Period 4 (Year 5);

3. Increase the Option Period 4 (Year 5) ceiling of the task order by $175,609.99 from
Continued ...

Except as provided herein, alf terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller ,

16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

/9 2 CLECTRONC
D el S o “wiiitvome 11/21/2017

(Signature of Contracting Officer)

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED

(Signature of person authorized to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-028/0004/P00037

PAGE OF

2 |2

NAME OF OFFEROR OR CONTRACTOR

TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) (C) [b) (E) (F)

$495,463.62 to $671,073.61, and;
4. Obligate $38,000.00 to Option Period 4 (Year
5) of this task order.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

New Total Amount for this Award: $3,099,907.33
Obligated Amount for this Modification: $38,000.00
New Total Obligated Amount for this Award:
$1,994,379.07

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $38,000.00
Incremental Funded Amount changed from
$416,474.11 to $454,474.11

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-C001~-188ALPV800-001

Job # (Site/Project) A8MS5CO01

DCN-LinelID 188ALPV800-001

Amount: $38,000.00

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE : PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 2

2. AMENDMENT/MOD!FICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00038 See Block 16C SRE-HG=I2-(0028
6.I1SSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.

TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
4500 AVION PKY STE 300
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004
108. DATED (SEE ITEM 13)
CODE 116211863 | ATy cooE 09/27/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the soficitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. !f by

virtue of this amendment you desire to change an offer already submitted , such change may be made by teleg or letter, provided each teleg or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required) - . Net Decrease: -$5,602.00

See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

.CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E.IMPORTANT:  Contractor Misnot.  [Jis required to sign this documentandretumn _______ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Dan Wall Max Expire Date: 06/30/2020

The purpose of modification is to deobligate funds in the amount of $5,602.00 from Option
Period 4 (Year 5). The total amount of funding available for Option Period 4 (Year 5) on
the task order has decreased by $5,602.00 from $454,474.11 to $448,872.11.

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
ﬁ é % .,/é ELECTROMNIC
sianaTURE | 01/11/2018
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable z Prescribed by GSA

FAR (48 CFR) 53.243




c AT oN E REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION SHEET (. _w0_13_028/0004/P00038 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY RINIT UNIT PRICE AMOUNT
(A) (B) © | (E) (F)

Obligated Amount for this Modification: -$5,602.00

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this modification: -$5,602.00
Incremental Funded Amount changed from
$454,474.11 to $448,872.11

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2-2505-C002-178ALPV847-001
Rmount changed from $6,000.00 to $398.00

Total Task Order Value: $2,054,670.37
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,956,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $448,872.11)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) §3.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTBAGE 10 CODE PAGE °F| PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
039 See Block 16C - SOL-HQ-12-00028
6.1SSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than tem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and 2IP Code) ) SA. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11}
14500 AVION PKY STE 300

10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 % [|Ep-W-13-028

0004

10B. DATED (SEE ITEM 13)
CODE 116211863 rwcmnvcoos 09/27/2013

11. THIS ITEM ONLY APPUES 10 AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submiitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authornity)
E. IMPORTANT: Contractor Xlis not. [Ois required to sign this documentandretum _______  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Nicole Marotta Max Expire Date: 06/30/2020

The purpose of this modification is to change the Task Order COR (TOCOR) to Nicole Marotta
and make Dan Wall the Alternate Task Order COR. Nicole Marotta and Dan Wall are both
invoicing approving officials.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) ) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
"> % ELECTROMIC
7 BIGNATURE | 01/30/2018
{Signature of person authorized to sign)} (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 {(REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED . PAGE OF

CONTINUATION SHEET |-, _y;_13_028/0004/039 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(3) (B) © [ (E) (F)

TOCOR (Task Order Contracting Officer's
Representative) changed to : Nicole Marotta
Alternate COR/Project Officer changed to : Dan
Wall

Period of Performance: 09/30/2013 to 06/30/2018

OPTIONAL FORM 3386 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110

NSN 7540-01-152-8067




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (i applicablo) ‘
040 See Block 16C PR-R8-18-00086 SOL-HQ-12-00028
6.1SSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than Hem 6) CODE |
SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No, street, county, State and ZiP Code) (x) [#A- AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
% |10A- MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-028
0004

10B. DATED (SEE ITEM 13)
CODE 116211863 'FACKHYCODE 09/27/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers

Ois extended. [is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by \

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase:

See Schedule

$20,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specty authorty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. INITEM 1

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor Xlis not. [Ois required to sign this document and return copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solictati tract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Nicole Marotta Max Expire Date: 06/30/2020

The purpose of this modification is to obligate funds in the amount of $20,000.00 to Option
Period 4 (Year 5). The total amount of funding available for Option Period 4 (Year 5) on
the task order has increased by $20,000.00 from $448,872.11 to $468,872.11.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced In item 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Danny Uhr
158. CONTRACTOR/OFFEROR ; 15C. DATE SIGNED 16B8. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTROMIC
! > -7 SIGNATURE

(Signature of person authorized to sign}

(Signature of Contracting Officer)

02/05/2018

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




CON SHEE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONTINUATION TlEP-w-13-028/0004/040 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

Obligated Amount for this Modification: $20,000.00

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $20,000.00

Incremental Funded Amount changed from
$448,872.11 to $468,872.11

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505~C042-188ALPV804-001
Job # (Site/Project) 0800LAOO

DCN-LineID 188ALPV804-001

Amount: $20,000.00

Total Task Order Value: $2,054,670.37
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $1,976,379.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $468,872.11)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-286)
Sponsored by GSA
FAR (48 CFR) 53.10




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 (GONTRACT 1B €ORE PAGE OF PAGES

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJE(]:.T NOI. o npplicabzle)
041 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) ) |9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
4500 AVION PKY STE 300 :
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |ep-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |F"\°'UTW=°DE 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS .
[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [Ois not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which Includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER ! by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $27,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E.IMPORTANT:  Contractor Kisnot.  [Jis required to sign this documentandreturn ______ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Nicole Marotta Max Expire Date: 06/30/2020

The purpose of this modification is to obligate funds in the amount of $27,000.00 to Option
Period 4 (Year 5). The total amount of funding available for Option Period 4 (Year 5) on
the task order has increased by $27,000.00 from $468,872.11 to $495,872.11.

LIST OF CHANGES:
Reason for Modification : Funding Only Action

Continued ...
Except as provided hereln, all terms and conditions of the document referenced In ttem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prinf)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
™ Y~ ELEGTROMIC
7 BIGNATURE | 02/22/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) §3.243



CONTI ON SHE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
NTINUATI ETlEp-w-13-028/0004/041 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
() (B) (C) (D) (E) (F)

Obligated Amount for this Modification: $27,000.00
New Total Obligated Amount for this Award:
$2,035,777.07

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $27,000.00
Incremental Funded Amount changed from
$468,872.11 to $495,872.11

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505-C098-188ALPV808-002
Job # (Site/Project) 08WQQBOO

DCN-LineID 188ALPV808-002

Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-TR2B-08L-000DD2-2505-C001-1808LSP819-001
Job # (Site/Project) O085FLAOD

DCN-LineID 1808LSP819-001

Amount: $17,000.00

Total Task Order Value: $2,054,670.37
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $2,035,777.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $495,872.11)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T CONTRAGTIDCORE PAGE °F| PAGES
1 3

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
042 See Block 16C See Schedule A e
6.1SSUED BY CODE |SRRPOD 7. ADMINISTERED BY ( other than ftem 6) CODE l
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |F/’~<='LFWCODE 09/27/2013
11. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
O The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT {IN REJECTION OF YOUR OFFER [f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $64,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. [T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offics,
sppropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authonity)

X B.5 Limitation of Government's Obligation
E.IMPORTANT:  Contractor Xisnot. [is required to sign this documentandretum ____ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Nicole Marotta Max Expire Date: 06/30/2020

The purpose of this modification is to obligate funds in the amount of $64,000.00 onto
Option Period 4 of this task order. The funding for this period has therefore increased
from $495,872.11 to $559,872.11.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $64,000.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Danny Uhr
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
> Y~ ELECTRONIC
7 SIGNATURE | 03/30/2018
(Signature of person authorized to sign) - (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |1 13_028/0004/042 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) (c)y | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this modification: $64,000.00
Incremental Funded Amount changed from
$495,872.11 to $559,872.11

NEW ACCOUNTING CODE ADDED:
Account code:
18-T-8ALOP-000DD2-2505-C002~188ALPV815-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization BALOP
Program (PRC) 000DD2

Budget (BOC) 2505

Job # (Site/Project) 085NCO01
Cost Organization C002
DCN-LineID 188ALPV815-001
Amount: $10,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
18-T-8ALOP-000DD2-2505-C001~188ALPV817~001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization BALQOP
Program (PRC) 000DD2

Budget (BOC) 2505

Job # (Site/Project) A8SM5CO01
Cost Organization C001
DCN-LineID 188ALPV817-001
Amount: $42,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
18-T-8ALOP-000DD2~-2505-C002-188ALPV816-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization 8ALOP
Program (PRC) 000DD2

Budget (BOC) 2505

Job # (Site/Project) 089XC002
Cost Organization C002
DCN-LineID 188ALPV816-001
Amount: $12,000.00

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTIN NS REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
UATION SHEET| -, y1_13-028/0004/042 % 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY leT UNIT PRICE AMOUNT
(a) (B) (C) (D) (E) (F)

Total Task Order Value: $2,054,670.37

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $2,099,777.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $559,872.11)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-88)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 ICONTRACTID/CODE PAGE °FI PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (!f applicable)
P00043 See Block 16C SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ™ 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [|Ep-w-13-028
0004
108. DATED (SEE ITEM 13)
CODE 116211863 r%cmnYcooe 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation Is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Oisextended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specil

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease: -$50,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE } A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor Kisnot.  [Jis required to sign this documentandretum _______  copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Nicole Marotta Max Expire Date: 06/30/2020

The purpose of this modification is to deobligate funds in the amount of $50,000.00 from
Option Period 4 (Year 5). The total amount of funding available for Option Period 4 (Year
5)

on the task order has decreased by $50,000.00 from $559,872.11 to $509,872.11.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: -$50,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/)’:> e % .,/é ELECTRONIC
SoNATURE | 04/17/2018
(Signature of person authorized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET | 11 _13_028/0004/P00043 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(9:9] (B) (C) (D) (E) (F)

New Total Obligated Amount for this Award:
$2,049,777.07

CHANGES FOR LINE ITEM NUMBER: S
Obligated Amount for this Modification:
-$50,000.00 ;

Incremental Funded Amount changed from
$559,872.11 to $509,872.11

CHANGES FOR ACCOUNTING CODE:
17-TR2B-08L-303DD2-2505-C002~1708LSP832-001
Amount changed from $50,000.00 to $0.00

Total Task Order Value: $2,054,670.37
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $2,049,777.07

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $293,055.66)
(Option Period 3: $555,483.08)
{(Option Period 4: $509,872.11)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 2

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (¥ applicable)
P00044 See Block 16C PR-R8~18-00170 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (1 other than Hem €) CODE |

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code)

TECHLAW INC

ATTN JUDY MANLEY

14500 AVION PKY STE 300
b)(4

CHANTILLY VA 201511108

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 116211863 I FACIUTY CODE

X |[EP-W-13-028
0004

10A. MODIFICATION OF CONTRACT/ORDER NO.

10B. DATED (SEE ITEM 13)
09/27/2013

11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[OThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by tel

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

Ois

ded. [Jis not d

gram or letter, provided each teleg

or letter makes

Net Increase:

$12,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authorty)

X B.5 Limitation of Government's Obligation
E.IMPORTANT:  Contractor Kisnot.  [Ois required to sign this documentandretum ____  copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section heading ding solicitation/contract subject matter where feasible.) \

DUNS Number: 116211863

ESAT R8 -~ Task Order 04: Field Support
TOCOR: Nicole Marotta Max Expire Date: 06/30/2020

The purpose of this modification is to obligate funds in the amount of $12,000.00 onto
Option Period 4 (Year 5) of this task order. The funding for this period has therefore

increased

by $12,000,000 from $509,872.11 to $521,872.11.

LIST OF CHANGES:
Continued ...

Except as provided herein, afl terms and conditions of the document referenced in ttem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print}

Ross Miller

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or prin)

15B. CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

g ) el

16C. DATE SIGNED
CLECTROMIC

sranarure | 04/17/2018

{Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET| o _u_13_028/0004/P00044 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(B) (B) © | (E) (F)

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $12,000.00
New Total Obligated Amount for this Award:
$2,061,777.07

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this Modification: $12,000.00
Incremental Funded Amount changed from
$509,872.11 to $521,872.11

NEW ACCOUNTING CODE ADDED:

Account code:
18-TR2B-08L-000DD2-2505-C002-1808LSP832-001
Job # (Site/Project) 0883LA00

DCN-LinelID 1808LSP832-001

Amount: $12,000.00

Total Task Order Value: $2,054,670.37
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $2,061,777.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $521,872.11)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00045 See Block 16C PR-R8-18-00175 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) |9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X IEP-W-13-028
' 0004
108. DATED (SEE ITEM 13)
CODE 116211863 |F’\°"~"Y°°DE 09/27/2013
1. THIS (TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowiedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and is received prior to the ning hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $30,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E. IMPORTANT:  Contractor Kisnot.  [Jis required to sign this documentandreturn ________ copies to the Issuing office.
14. DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Andrew Todd Max Expire Date: 06/30/2020
The purpose of this modification is to:

1) Obligate funds in the amount of $30,000.00 onto Option Period 4 (Year 5) of this task
order. The funding for this period has therefore increased by $30,000.00 from $521,872.11
to $551,872.11.

2) Change the TOCOR from Nicole Marotta to Andrew Todd.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/)‘: 2 % ‘/é CLECTROMIC
BGNATURE | 04/26/2018
(Signature of person authorized to sign) {Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONT NUAT ON S EET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
INUATION SHEET | _y1_13-028/0004/P00045 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) ) |o (E) (F)

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $30,000.00
New Total Obligated Amount for this Award:
$2,091,777.07

TOCOR (Task Order Contracting Officer's
Representative) changed to : Andrew Todd

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this Modification: $30,000.00
Incremental Funded Amount changed from
$521,872.11 to $551,872.11

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505-C001-188ALPV821~001
Job # (Site/Project) A8S8QB00

DCN-LineID 188ALPV821-001

Amount: $30,000.00

Total Task Order Value: $2,054,670.37
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

Total Task Order Value with all Options:
$2,933,856.69

Total Task Order Funded Amount: $2,091,777.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $551,872.11)

Period of Performance: 09/30/2013 to 06/30/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT IDICODE PAGE, ‘OF. PAGES

1] 2
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00046 07/01/2018 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ftem 6) cooE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
b)(4
( )( ) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |[EP-w-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'UW¢°DE 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended. [Ois not extended.
Offers must acknowiedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following ds: (a) By pleting
ltems 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the soficitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority) )
X H.6 OPTION TO EXTEND THE TERM OF THE CONTRACT- IDIQ CONTRACT (EPAAR 1552,217-76) (APR 1984) TAILORED

E. IMPORTANT: Contractor Klisnot.  [Ois required to sign this document and return copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support
TOCOR: Andrew Todd Max Expire Date: 06/30/2020

The purpose of this modification is to exercise Award Term 1 (Years 6 and 7) of the Task
Order with an effective date of July 1, 2018 and an end date June 30, 2020. The total Task
Order ceiling of the two-year

Award Term is $876,119.02,

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. ﬁ 2 % ,/é ELECTROMIC
i sanaTURE | 05/30/2018
(Signature of person authorized fo sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR {48 CFR) 53.243




CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-13-028/0004/P00046

PAGE OF

NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC

ITEM NO.
(RA)

SUPPLIES/SERVICES
(B)

QUANTITY
(C)

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

0008

Reason for Modification: Exercise an Option
Period Of Performance End Date changed from
30-JUN-18 to 30-JUN-20

Total Amount for this Modification: $876,119.02

Total Task Order Value: $2,930,789.39

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

(Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,091,777.07
(Base Period: $312,062.50)

{(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $551,872.11)

(Award Term 1: $0)

Period of Performance: 09/30/2013 to 06/30/2020

Award Term 1 (Years 6 & 7)
Period of Performance: 7/01/2018-06/30/2020

876,119.02

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT.\DICODE PAGE. OF: EAGES

1 ] 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00047 See Block 16C PR-R8-18-00208 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (/f other than ltem 6} CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W &
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
N PKY STE 300
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |ep-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 F“CW”YCODE 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth In ltem 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submiitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. if by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12 ACCOUNTING AND APPROPRIATION DATA (¥ required) Net Increase: $17,000.00

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER 1S ISSUED PURSUANT TO: (Specily authortty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. INITEM 1

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor [XJis not. [Ois required to sign this document and return copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MOD!FICATION (Organized by UCF ion headings, including soli /contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Andrew Todd Max Expire Date: 06/30/2020

The purpose of this modification is to obligate funds in the amount of $17,000.00 onto
Option Period 4 (Year 5) of this task order. The funding for this period has therefore

increased by $17,000.00 from $551,872.11 to $568,872.11.

LIST OF CHANGES:
Reason for Modification: Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 8 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

ﬁ e % % ELECTROMIC
BNATURE | 06/13/2018

({Signature of person suthorized to sign)

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET|-,_y;_13_028/0004/P00047 E 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
() (B) © |o (E) (F)

Obligated Amount for this Modification: $17,000.00
New Total Obligated Amount for this Award:
$2,108,777.07

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this Modification: $17,000.00
Incremental Funded Amount changed from
$551,872.11 to $568,872.11

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOR-000DD2-2505-08A3RA01-C002-188ALRAB08-00
1

Job # (Site/Project) 08A3RA01

DCN-LinelID 188ALRA808-001

Amount: $17,000.00

Total Task Order Value: $2,930,789.39
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $309,598.45)
(Option Period 3: $555,483.08)
(Option Period 4: $602,599.50)

(Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,108,777.07
(Base Period: §312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $293,055.66)
(Option Period 3: $555,483.08)
(Option Period 4: $568,872.11)

(Award Term 1: $0)

Period of Performance: 09/30/2013 to 06/30/2020

0006 Task Order Award Term 1 Contract Award Term 1- 0.00
Year 6

Period of Performance: 7/01/2018-06/30/2019
(Option Line Item)

0007 Task Order Award Term 2 Contract Award Term 1- 0.00
Year 7

Period of Performance: 7/01/2019-06/30/2020
(Option Line Item)

NSN 7540-01-152-8067 OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. COMTRACT10'COBE PAGE (OF PAGES

1| 2
2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
P00048 See Block 16C See Schedule SOL-HQ-12-00028
6.ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (!f other than ftem 6) CODE |
SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R :
WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No,, strest, county, State and ZIP Cods) ® |9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY |98. DATED (SEE ITEM 11)

14500 AVION PKY STE 300

(b)(4)

10A. MODIFICA'I(’J]CZ)%OF CONTRACT/ORDER NO.

CHANTILLY VA 201511108 ¥ [Ep-Ww-13-

0004

10B. DATED (SEE ITEM 13)
CODE 116211863 |FAC'L"Y°°DE 09/27/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[3The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois ded. [Jisnot ded
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
$98,200.00

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase:
See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authorty)

X B.5 Limitation of Government's Obligation
E. IMPORTANT: Contractor ®isnot.  [Jis required to sign this documentandretum ___________ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Andrew Todd Max Expire Date: 06/30/2020

The purpose of this modification is to add funding in the amount of $98,200.00 to the Award
Term (Years 6 & 7) of this task order to perform work under all task areas of the
Statement of Work. The total amount of funding available for the Award Term (Years 6 & 7)
on this task order has increased by $98,200.00 from $0.00 to $98,200.00.

LIST OF CHANGES:

Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
saNATURE | 07/11/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| - ,_y;_13_028/0004/P00048 2 | 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Reason for Modification: Funding Only Action

Obligated Amount for this Modification: $98,200.00
New Total Obligated Amount for this Award:
$2,206,977.07

CHANGES FOR LINE ITEM NUMBER: 8
Obligated Amount for this Modification: $98,200.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-TR2B-08L-000DD2-2505-C001-1808LSP840-001
Job # (Site/Project) O085FLAOO

DCN-LineID 1808LSP840-001

Amount: $1,200.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOR-000DD2-2505-08A3RA01-C002-188ALRAB08-00
1

Job # (Site/Project) 08A3RA01

DCN-LineID 188ALRA808-001

Amount: $22,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505-C098-188ALPV829-001
Job # (Site/Project) 08WQQBOO

DCN-LineID 188ALPV829-001

Amount: $75,000.00

Total Task Order Value: $2,930,789.39
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $309,598.45)
(Option Period 3: $555,483.08)
(Option Period 4: $602,599.50)

(Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,206,977.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $293,055.66)
(Option Period 3: $555,483.08)
(Option Period 4: $568,872.11)

(Award Term 1: $98,200.00)

Period of Performance: 09/30/2013 to 06/30/2020

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1, CONTRACTI/CODE

PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00049 See Block 16C PR-R8-18-00258 SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE I
SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) [?A- AMENDMENT OF SOLICITATION NO.
TECHLAW INC .
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)

4500 AVION PKY STE 300
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
= -028

CHANTILLY VA 201511108 EP-W-13
0004
108. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 09/27/2013

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

Aoct

ded. [Ois not

[ The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Ois

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specif

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $43,500.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. TH!S SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor [lis not. [Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: Andrew Todd Max Expire Date: 06/30/2020

The purpose of this modification is to add funding in the amount of $43,500.00 to the Award
Term (Years 6 & 7) of this task order to perform work under all task areas of the Statement

of Work. The total amount of funding available for the Award Term (Years 6 & 7) on this
task order has increased by $43,500.00 from $98,200.00 to $141,700.00.

LIST OF CHANGES:

Continued ...
Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Ross Miller

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
§ /‘: - CLECTROMC
2 somarvre | 7/12/2018
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUAT N ET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ION SHEET |- 13-028/0004/P00049 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TEM NO. SUPPLIES/SERVICES Q_UANT]TY UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $43,500.00
New Total Obligated Amount for this Award:
$2,250,477.07

CHANGES FOR LINE ITEM NUMBER: 8
Obligated Amount for this Modification: $43,500.00
Incremental Funded Amount changed from $98,200.00
to $141,700.00

NEW ACCOUNTING CODE ADDED:

Account code: ’ .
18-T-8ALOP-000DD2-2505-C042-188ALPV840-001
Job # (Site/Project) O0BWQLAOO

DCN-LineID 188ALPV840-001

Amount: $43,500.00

Total Task Order Value: $2,930,789.39

(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

(Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,250,477.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $568,872.11)

(Award Term 1: $141,700.00)

Period of Performance: 09/30/2013 to 06/30/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MOD!FICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE . 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicabie}
P00050 See Block 16C PR-SRRPOD-18-00098 SoL-Hg=12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) [SA. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-028
0004
10B. DATED (SEE ITEM 13}
CODE 116211863 ‘ IFACIL"YCODE 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Oisextended. [Ois not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified In the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the ning hour and date s; ed.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $90, 000.00
See Schedule

43. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A '(r)r’«‘lg é:RHngE %%DER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify fype of modification and authority)
X B.5 Limitation of Government's Obligation

E.IMPORTANT:  Contractor Klisnot.  [Jis required to sign this documentandretum ______ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8 -~ Task Order 04: Field Support
TOCOR: John Weiber Max Expire Date: 06/30/2020

The purpose of this modification is to:

1. Change the Alternate TOCOR to Ryan Bahnfleth;

2. Re-obligate funds in the amount of $90,000.00 from Task Order 0003. The funding for this
period has therefore increased by $90,000.00 from $141,700.00 to $231,700.00.

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA | 16C. DATE SIGNED
/9 5 CLECTROMIC
D) Rl SIS | 07/18/2018
(Signature of person authorized o sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 ’ STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ETlep-w-13-028/0004/P00050 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) () | (E) (F)

Reason for Modification: Funding Only Action
Obligated Amount for this Modification: $90,000.00
New Total Obligated Amount for this Award:
$2,340,477.07

Alternate COR/Project Officer changed to : Ryan
Bahnfleth

CHANGES FOR LINE ITEM NUMBER: 8

Obligated Amount for this Modification: $90,000.00
Incremental Funded Amount changed from
$141,700.00 to $231,700.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505-A8M5LA00~-C001-188ALPV837-00
2

Job # (Site/Project) ASMSLAQO

DCN-LineID 188ALPV837-002

Amount: $90,000.00

Total Task Order Value: $2,930,789.39
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $309,598.45)
(Option Period 3: $555,483.08)
(Option Period 4: $602,599.50)

{({Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,340,477.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $293,055.66)
(Option Period 3: $555,483.08)
(Option Period 4: $568,872.11)

(Award Term 1: $231,700.00)

Period of Performance: 09/30/2013 to 06/30/2020

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)

* Sponsored by GSA

FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE HAGE Ok [FAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO00S1 See Block 16C PR-R8-18-00290 SOL-HQ-12-00028
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (/f other than item 6) CODE [
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) |9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4)
10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'UTY°°DE 09/27/2013 ’
11. THIS (TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers Ois ded. [Jisnot ded
Offers must acknowiedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retumning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $25,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Kisnot.  [Jis required to sign this document and retumn copies to the Issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, Including solicitation/contract subject matter where fsasible.)
DUNS Number: 116211863

ESAT R8 - Task Order 04: Field Support

TOCOR: John Weiber Max Expire Date: 06/30/2020

The purpose of this modification is to obligate $25,000.00 to this task order for Option
Period 4 (Year 5). Option Period 4 (Year 5) funds have increased from $568,872.11 by
$25,000.00 to $593,872.11. Total task order funding has increased from $2,340,477.07 by
$25,000.00 to $2,365,477.07.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Total Amount for this Modification: $0.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Ross Miller
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/)‘:'> 2 % :/é ELECTROMIC
SIGNATURE | 07/19/2018
{Skmnature of person authorized to sign) {Sikgnature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET (- __13_028/0004/P00051 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC )
TEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

New Total Amount for this Version: $671,073.51
New Total Amount for this Award: $3,103,640.28
Obligated Amount for this Modification: $25,000.00
New Total Obligated Amount for this Award:
$2,365,477.07

Incremental Funded Amount changed: from
$2,340,477.07 to $2,365,477.07

CHANGES FOR LINE ITEM NUMBER: S

Obligated Amount for this Modification: $25,000.00
Incremental Funded Amount changed from
$568,872.11 to $593,872.11
NEW ACCOUNTING CODE ADDED:
Account code:
17-TD-8ALOP-303DD2-2505-08WOLA00-C042-188ALPV844-0
01
Beginning FiscalYear 17
Ending Fiscal Year

Fund (Appropriation) TD
Budget Organization BALQP

Program (PRC) 303bD2
Budget (BOC) 2505
Job # (Site/Project) 08WQLAOO
Cost Organization C042
DCN-LineID 188ALPV844-001
Amount: $25,000.00

Total Task Order Value: $2,930,789.39
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $309,598.45)
(Option Period 3: $555,483.08)
(Option Period 4: $602,599.50)

(Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,365,477.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $293,055.66)
(Option Period 3: $555,483.08)
(Option Period 4: $593,872.11)

(Award Term 1l: $231,700.00)

Delivery Location Code: R8
REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/30/2013 to 06/30/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE FAGE ek EAGES

1 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (tf applicable)

P00052 See Block 16C See Schedule SOL-HQ-12-00028

6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I

SRRPOD

US ENVIRONMENTAL PROTECTION AGENCY

WILLIAM JEFFERSON CLINTON BUILDING

1200 PENNSYLVANIA AVENUE N W

MAIL CODE 3805R

WASHINGTON DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)

KY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-028 )
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA<='L"YC°DE 09/27/2013
1. THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ftem 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment,_and is received prior to the ning hour and date $|
12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $102,000.00
See Schedule

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes In paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation
E.IMPORTANT:  Contractor Klisnot. [Jis required to sign this documentandretum ______ copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where foasible.)

DUNS Number: 116211863
ESAT R8 - Task Order 04: Field Support
TOCOR: Andrew Todd Max Expire Date: 06/30/2020

The purpose of this modification is to:

1. Obligate funding in the amount of $102,000.00 to the Award Term (Years 6 & 7) of this
task order to perform work under all task areas of the Statement of Work. The total amount
of funding available for the Award Term (Years 6 & 7) on this task order has increased by
$102,000.00 from $231,700.00 to $333,700.00;

2. Update the Primary TOCOR to Andrew Todd;

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
Jessica Wilson
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
’/ . V “/- PA , ELECTROMIC
. Anttens Fs soMATURE | 07/25/2018
(Signature of person authorized fo sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 ’ STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 63.243




CONTINUA N SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
TIO EP-W-13-028/0004/P00052 2 | 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
{TEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(2) (B) () | (E) (F)

3. Update the Alternate TOCOR to Dan Wall;
4. Remove John Weiber as the TOCOR;
5. Remove Ryan Bahnfleth as the Alternate TOCOR.

LIST OF CHANGES:

Reason for Modification: Funding Only Action
New Total Amount for this Version: $876,119.02
Obligated Amount for this Modification:
$102,000.00

New Total Obligated Amount for this Award:
$2,467,477.07

TOCOR (Task Order Contracting Officer's
Representative) changed to : Andrew Todd
Alternate TOCOR/Project Officer changed to : Dan
Wall

CHANGES FOR LINE ITEM NUMBER: 8
Obligated Amount for this Modification:
$102,000.00

Incremental Funded Amount changed from
$231,700.00 to $333,700.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505-C004-188ALPV848-001
Job # (Site/Project) O085NTA01

DCN-LineID 188ALPV848-001

Amount: $23,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2~2505-C042-188ALPV845-001
Job # (Site/Project) O08WQLAOQO

DCN-LineID 188ALPV845-001

Amount: $51,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
17-TD-8ALOP~-303DD2-2505-C042-188ALPV845-002
Job # (Site/Project) O08WQLAOO

DCN-LineID 188ALPV845-002

Amount: $1,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505-C002-188ALPV849-001
Job # (Site/Project) O089XTA02

DCN-LineID 188ALPV849-001

Amount: $27,000.00

Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR 48 CFR) 53.110




CONTlNUAT N SH REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ION SHEET|. i 13-028/0004/P00052 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC \
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © o (E) (F)

Total Task Order Value: $2,930,789.39
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $309,598.45)
(Option Period 3: $555,483.08)
(Option Period 4: $602,599.50)

(Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,467,477.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $293,055.66)
(Option Period 3: $555,483.08)
(Option Period 4: $593,872.11)

(Award Term 1: $333,700.00)

Period of Performance: 09/30/2013 to 06/30/2020

¥

NSN 7540-01-152-8067

OPTIONAL FORM 335 (4-86)
Sponsored by GSA
FAR (48 CFR) 563.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT B s °'i LLEEs
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)}
P00053 See Block 16C PR-R8-18-00169 SOL-HQ-12-00028
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (!f other than item 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code} x) 9A. AMENDMENT OF SOLICITATION NO.
1 |
TECHLAW INC ‘
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
1038183203 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |FA°'UTYC°°E 09/27/2013 1
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 1
[ The above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended. }
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
tems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or lener. provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$2,432.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A Blglg &Hﬁgslﬁ %%%ER 1S ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority}

X FAR 43.103 (a) - Bilateral
E.IMPORTANT:  Contractor Oisnot.  [(X}is required to sign this documentandretum 1 copies to the Issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF ion headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 116211863
The purpose of this modification is to de-obligate funds in the amount of $2,432.00 from
the referenced Task Order 0004.

All other terms and conditions remain unchanged.

TOCOR: Andrew Todd Max Expire Date: 06/30/2020

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Total Amount for this Modification: $0.00

New Total Amount for this Version: $671,073.51

New Total Amount for this Award: $3,103,640.28

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Tomeka Hall
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED

ELECTRONIC

Jometa. ™. Hol0.  “usuirure | 98/30/2018

(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA :

FAR (48 CFR) 53.243



CONTINUATION SHEET | FEFERENCE NO.OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-13-028/0004/P00053 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) [(b) (E) (F)

Obligated Amount for this Modification: -$2,432.00
New Total Obligated Amount for this Award:

$2,465,045.07

Incremental Funded Amount changed: from

$2,467,477.07 to $2,465,045.07
Buyer changed
from Eric Langett

to Cynthia Bryant

Contracting Officer changed
from Jessica Wilson

to Tomeka Hall

CHANGES FOR LINE ITEM NUMBER: 5

Obligated Amount for this Modification: -$2,432.00

Incremental Funded Amount changed from
$593,872.11 to $591,440.11
FOB changed from Destination to

CHANGES FOR ACCOUNTING CODE:

16-TR2B-08L-303DD2~-2505-0808LA0S-C002-1608LSP860-0

01
Amount chanded from $2,432.00 to $0.00

Delivery Location Code: RS8
REGION 8

US EPA REGION 8 LAB

16194 W 45TH DRIVE

GOLDEN CO 80403-1790 USA

Period of Performance: 09/30/2013 to 06/30/2020

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 5

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00054 See Block 16C PR-R8-18-00169 SOL-HQ-12-00028
6.1SSUED BY CODE [SRRPOD 7. ADMINISTERED BY (If other than Htem 6) CooE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 0 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 98. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4)
| 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 IFAcmnYcooE 09/27/2013
11, THIS [TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[J The above numbered solicitation is amended as set forth In ltem 14. The hour and date specified for receipt of Offers [Oisextended. [Jis not extended.
Offers must acknowiedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER [f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specil authorty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT S ENTERED INTO PURSUANT TO AUTHORITY OF;

D. OTHER (Specify type of modification and authority)

X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Klisnot.  [Ois required to sign this documentandreturn _______  copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Nicole Marotta Max Expire Date: 06/30/2020

The purpose of this modification is to:

1) Shift funds in the amount of $44,634.61 from Option Period 4 (Year 5) to the Award Term.
The total amount of funding available for the Award Term on this task order has increased
by $44,634.61 from $333,700.00 to $378,334.61.

2) Update the TOCOR to Nicole Marotta.

LIST OF CHANGES:
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
/f)‘: 2 % z CLECTROMIC
sionaTuRe | 09/27/2018
(Signature of person authorized fo sign) (Signature of Contracting Officer)
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-13-028/0004/P00054 2 | s
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(3) (B) © o (E) (F)

Reason for Modification: Funding Only Action
New Total Amount for this Version: $1,547,192.53
TOCOR (Task Order Contracting Officer's
Representative) changed to : Nicole Marotta

CHANGES FOR LINE ITEM NUMBER: 5
Obligated Amount for this Modification:
-$44,634.61

Incremental Funded Amount changed from
$591,440.11 to $546,805.50

CHANGES FOR ACCOUNTING CODE:
17-TR2B-08L~303DD2-2505-C001-1708LSP829~001
Amount changed from $45,000.00 to $37,931.04

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOR-303DD2-2505-C001-178ALRA815-001
Amount changed from $20,000.00 to $19,594.06

CHANGES FOR ACCOUNTING CODE:
17-T-8ALOP-303DD2-2505-0813TA00-C017-178ALPV802-00
1

Amount changed from $36,767.27 to $24,186.71

CHANGES FOR ACCOUNTING CODE:
18-T-8ALOP-000DD2-2505-C042-188ALPV804~-001
Amount changed from $20,000.00 to $18,707.86

CHANGES FOR ACCOUNTING CODE:
18-T-8ALOP-000DD2-2505-C098-188ALPV808-002
Amount changed from $10,000.00 to $8,649.80

CHANGES FOR ACCOUNTING CODE:
18-T-8ALOP-000DD2-2505-C002-188ALPV815-001
Amount changed from $10,000.00 to $9,001.60

CHANGES FOR ACCOUNTING CODE:
18-T-8ALOP-000DD2-2505-C002-188ALPV816-001
Amount changed from $12,000.00 to $11,947.40

CHANGES FOR ACCOUNTING CODE:
18-TR2B-08L-000DD2-2505-C002-1808LSP832-001
Amount changed from $12,000.00 to $11,320.50

CHANGES FOR ACCOUNTING CODE:
18-T-8ALOP-000DD2-2505-C001-188ALPV821-001
Amount changed from $30,000.00 to $15,485.49

CHANGES FOR ACCOUNTING CODE:
18-T-8ALOR-000DD2-2505-08A3RA01~-C002-188ALRA8B08-00
Continued ...
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET |- »_u_13_028/0004/P00054 3 5
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
TEM NO. SUPPLIES/SERVICES QUANTITYUNIT UNIT PRICE AMOUNT
(3a) (B) (C) (D) (E) (F)
1

Amount changed from $17,000.00 to $16,845.64

CHANGES FOR ACCOUNTING CODE:
17-TD-8ALOP-303DD2~2505-08WQLAQ0-C042-188ALPV844-0
01

Amount changed from $25,000.00 to $19,462.56

CHANGES FOR LINE ITEM NUMBER: 8

Obligated Amount for this Modification: $44,634.61
Incremental Funded Amount changed from
$333,700.00 to $378,334.61

CHANGES FOR ACCOUNTING CODE:
18-T-8ALOR-000DD2-2505-08A3RA01-C002-188ALRA808-00
1

Amount changed from $22,000.00 to $22,154.36

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOP-303DD2-2505-0813TA00~-C017-178ALPV802-00
1

Job # (Site/Project) 0813TAQ0

DCN~LinelID 178ALPV802-001

Amount: $12,580.56

NEW ACCOUNTING CODE ADDED:

Account code:
17-TR2B-08L-303DD2-2505~08MBLAO0O-C001-1708LSP829-0
01

Job # (Site/Project) O08MBLAOO

DCN~LineID 1708LSP829-001

Amount: $7,068.96

NEW ACCOUNTING CODE ADDED:

Account code:
17-T-8ALOR-303DD2-2505-08JMRA01-C001-178ALRA815~00
1

Job # (Site/Project) O08JMRAO1

DCN-LineID 178ALRA815-001

Amount: $405.94

NEW ACCOUNTING CODE ADDED:

Account code:
18-T~-8ALOP-000DD2-2505-0800LA00-C042-188ALPVE804-00
1

Job # (Site/Project) 0800LAOO

DCN-LineID 188ALPV804-001

Amount: $1,292.14

Continued ...
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REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET| . 0 _13_028/0004/P00054 4 | 5
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(3a) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505~-08WQQB00-C098-188ALPVB08-00
2

Job # (Site/Project) 08WQQBOO

DCN-LineID 188ALPV808-002

Amount: $1,350.20

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505~-085NC001-C002-188ALPV815-00
1

Job # (Site/Project) 085NCO01

DCN-LineID 188ALPV815-001

Amount: $998.40

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2~-2505-089XC002-C002-188ALPV816-00
1

Job # (Site/Project) 089XC002

DCN-LineID 188ALPV816~001

Amount: $52.60

NEW ACCOUNTING CODE ADDED:

Account code:
18~-TR2B-08L-000DD2-2505-0883LA00-C002-1808LSP832-0
01

Job # (Site/Project) 0883LA0O

DCN-LineID 1808LSP832-001

Amount: $679.50

NEW ACCOUNTING CODE ADDED:

Account code:
18-T-8ALOP-000DD2-2505-A8S8QB00-C001-188ALPVE821~-00
1

Job # (Site/Project) A8S8QBOO

DCN-LineID 188ALPV821-001

Amount: $14,514.51

NEW ACCOUNTING CODE ADDED:

Account code:
17-TD-8ALOP-303DD2~2505-08WQLAO0-C042~-188ALPV844-0
01

Job # (Site/Project) 08WQLAOO

DCN-LineID 188ALPV844-001

Amount: $5,537.44

Total Task Order Value: $2,930,789.39
(Base Period: $312,062.50)
Continued ...

NSN 7540-01-152-8067

_ OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




CONTINUAT N SHE REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
10 ETlep-w-13-028/0004/P00054 5 5
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) () [ (E) (F)

(Option Period 1: $379,303.72)

(Option Period 2: $309,598.45)

(Option Period 3: $555,483.08)

(Option Period 4: $602,599.50)

(Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,465,045.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)

(Option Period 2: $293,055.66)

(Option Period 3: $555,483.08)

(Option Period 4: $591,440.11)

(Award Term 1: $378,334.61)

Period of Performance: 09/30/2013 to 06/30/2020

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-88)
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT T GONTRAC. ID'CODE FAGE °'i PAGES
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0O0O0O5S5 See Block 16C See Schedule SOL-HQ-12-00028
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
WILLIAM JEFFERSON CLINTON BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) [eA. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
(b)(4) 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X |EP-W-13-028
0004
10B. DATED (SEE ITEM 13)
CODE 116211863 |nmmnvcoos 09/27/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth In Item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the soficitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER {f by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $35,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation

E. IMPORTANT: Contractor Xlisnot.  [Jis required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

TOCOR: Nicole Marotta Max Expire Date: 06/30/2020

The purpose of this modification is to obligate funding in the amount of $35,000.00 to the
Award Term (Years 6 & 7) of this task order to perform work under all task areas of the
Statement of Work. The total amount of funding available for the Award Term (Years 6 & 7)
on this task order has increased by $35,000.00 from $378,334.61 to $413,334.61.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Ross Miller
158. CONTRACTOR/OFFEROR 15C. DATE S!GNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/’: 5 CLECTROMIC
Dt f e on  “SSERRE | 09/28/2018
{Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA
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REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET (v 13_028/0004/P00055 2 |2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(a) (B) © [ (E) (F)

Obligated Amount for this Modification: $35,000.00
New Total Obligated Amount for this Award:
$2,500,045.07

CHANGES FOR LINE ITEM NUMBER: 8
Obligated Amount for this Modification: $35,000.00
Incremental Funded Amount changed from
$378,334.61 to $413,334.61

NEW ACCOUNTING CODE ADDED:

Account code:
18-TR2B-08L-000DD2-2505-C001-1808LSP871-001
Job # (Site/Project) O085FLAOO

DCN-LineID 1808LSP871-001

Amount: $20,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
18-TR2B-08L-000DD2-2505~-C002~1808LSP870~-001
Job # (Site/Project) 0883LA00O

DCN-LineID 1808LSP870-001

Amount: $15,000.00

Total Task Order Value: $2,930,789.39
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $309,598.45)
(Option Period 3: $555,483.08)
(Option Period 4: $602,599.50)

(Award Term 1: $876,119.02)

Total Task Order Funded Amount: $2,500,045.07
(Base Period: $312,062.50)

(Option Period 1: $379,303.72)
(Option Period 2: $293,055.66)
(Option Period 3: $555,483.08)
(Option Period 4: $591,440.11)

(Award Term 1: $413,334.61)

Period of Performance: 09/30/2013 to 06/30/2020
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